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Notice To Bidders 
Publish Three (3) Times: 

September 23rd, 2017 
September 30th, 2017 

October 7th, 2017 
 
Sealed Bids will be received by the Department of Utilities of the City of Fremont, Nebraska at 
the office of the City Clerk, 400 East Military Avenue, Fremont, Nebraska, until 2:30 PM CDT, 
on Tuesday, October 10th, 2017, for the purchase of the following: 
 

Fiber Optic Wide Area Network Installation 
 
The Work includes furnishing all material, labor and equipment to construct fiber optic 
infrastructure to multiple City of Fremont and Fremont Department of Utilities facilities. 
 
Bids received after the above specified time for opening will be returned unopened to the sender. 
 
Plans and Specifications are available by request at the office of the Electrical Engineering, 3rd 
Floor, 400 East Military Avenue, Fremont, Nebraska, 68025 (Phone 402-727-2636). 
 
Each proposal shall be sealed in an envelope marked “FIBER OPTIC WIDE AREA 
NETWORK INSTALLATION”. 
 
Each bidder shall submit with each proposal a certified check or bid bond by a nationally 
recognized company, countersigned by a resident agent, payable to the City Treasurer of the City 
of Fremont, Nebraska, the amount of which shall be not less than five percent (5%) of the bid 
price and which shall guarantee good faith on the part of the bidder and the entering into Contract 
within 15 days after notification of acceptance at the price bid. 
 
A performance bond in the amount of 100 % of the Contract price will be required of the 
successful bidder at the time of execution of Contract. 
 
Bids will be evaluated by the City based on price, time required for completion, and reputation 
and experience of the Contractor.  The City reserves the right to select the bid which best suits its 
needs whether price is the lowest or not, and also reserves the right to reject any or all bids and 
waive irregularities therein, and all bidders must agree that such rejection shall be without liability 
on the part of the City for any penalty brought by any bidder because of such rejections; and the 
filing of any bid in response to this invitation shall constitute an agreement of the bidder to these 
conditions. 
 
Bidders may not withdraw bids for a period of sixty (60) days after the date of the bid opening. 
 

City of Fremont, Nebraska 
Scott Getzschman, Mayor 

Attest: 
Tyler Ficken 
City Clerk 
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Instructions to Bidders 
 
 
Index 
 
Section Description 
 
1.0  Defined Terms 
2.0  Submission of Bids  
3.0  Copies of Bidding Documents 
4.0  Qualification of Bidders 
5.0  Examination of Bidding Documents, Point of Destination, and Other Data 
6.0  Interpretation 
7.0  Bid Security 
8.0  Contract Times 
9.0  “Or-equal” Items 
10.0  Preparation of Bid Form 
11.0  Basis of Bid; Comparison of Bids 
12.0  Modification and Withdrawal of Bids 
13.0  Opening of Bids 
14.0  Award of Contract 
15.0  Subcontractors, Suppliers, and Others 
16.0  Agreement 
17.0 Special Requirements 
 
 
1.0 Defined Terms 
 

1.1 Terms used in these Instructions to Bidders will have the meanings indicated in the 
General Conditions. 

 
1.2 Additional terms used in these Instructions to Bidders have the meanings indicated 

below which are applicable to both the singular and plural thereof: 
 

Bidder:  One who submits a Bid to the Buyer 
 
Successful Bidder: Bidder to whom Buyer on the basis of Buyer’s evaluation as 

hereinafter provided makes an award. 
 

2.0 Submission of Bids  
 

2.1 All Bids are due and must be received by Buyer at Office of the City Clerk, 400 
East Military Avenue, Fremont, Nebraska 68025, before 2:30 PM local time on, 
Tuesday, October 10th, 2017.  Any Bids received after that time will be deemed 
unresponsive and will not be considered. 

 
2.2 One original and two copies of the Bid shall be submitted.  Bids must be included 

in an opaque sealed envelope, marked with the contract (“FIBER OPTIC WIDE 
AREA NETWORK INSTALLATION”) title and name and address of the Bidder 
and accompanied by the Bid Security and other required documents. The Bid 



Security must be placed in a separate envelope marked “Bid Security” with the title 
of the Contract (“FIBER OPTIC WIDE AREA NETWORK INSTALLATION”).  
If the Bid is sent through the mail or other delivery system, the sealed envelope 
must be enclosed in a separate envelope with the notation “Bid Enclosed” on the 
face thereof. 

 
2.3 Bids may be delivered prior to the bid opening time and date by one of the 

following methods: 
 

Mail to:   City of Fremont Department of Utilities 
    Office of the City Clerk 
    400 E. Military Avenue 
    Fremont, NE  68025 

 
  By Delivery Service  City of Fremont Department of Utilities 
  Or Hand Delivery:  Office of the City Clerk 
      400 East Military Avenue 
      Fremont, Nebraska 68025 
 
  Contact:   Tyler Ficken 
      Phone Number: (402) 727-2633 
 

2.4 The Seller should note that delivery services might not make overnight deliveries to 
the Buyer’s location. 

 
3.0 Copies of Bidding Documents 
 

3.1 One complete set of the Bidding Documents may be obtained from Buyer 
without charge. 

 
3.2 Additional sets of the Bidding Documents may be obtained from Buyer for the 

sum of $20.00 to cover printing and handling costs. 
 

3.3 Complete sets of the Bidding Documents shall be used in preparing Bids; Buyer 
assumes no responsibility for errors or misinterpretations resulting from the use 
of incomplete sets of Bidding Documents. 

 
3.4 Buyer, in making copies of Bidding Documents available on the above terms, 

does so only for the purpose of obtaining Bids for the furnishing of Goods and 
Special Services and does not confer a license or grant for any other use. 

 
4.0 Qualification of Bidders 
 

4.1 To demonstrate Bidder’s qualifications to furnish Goods and Special Services, 
within five (5) day of Buyer’s request, Bidder shall submit written evidence, such 
as financial data and previous experience with the manufacture of similar 
equipment and services for at least three (3) uninterrupted years, and such other 
data as may be called for by the Buyer or elsewhere in the Bidding Documents. 

 
 



 
5.0 Examination of Bidding Documents, Point of Destination, and Other Data 
 

5.1 Upon request Buyer will provide Bidder access to the Point of Destination to 
conduct such investigations, examinations, tests, and studies, as Bidder deems 
necessary for submission of a Bid.  Contact Nate Royuk of City of Fremont, 
Department of Utilities, at 400 East Military Avenue, Fremont, Nebraska, (402) 
727-2636 to make arrangements to visit the Point of Destination. 

 
5.2 It is the responsibility of each Bidder before submitting a Bid to: 

 
5.2.1 Examine and carefully study the Bidding Documents, including any 

Addenda and the related data identified in the Bidding Documents. 
 
5.2.2 If specified, or if in Bidder’s judgment, any local conditions may affect 

cost, progress or the furnishing of Goods and Special Services, visit the 
Point of Destination to become familiar with the local conditions. 

 
5.2.3 Become familiar with and satisfy Bidder as to all federal, state, and local 

laws and regulations that may in any manner affect cost, progress or the 
furnishing of Goods and Special Services. 

 
5.2.4 Carefully study and correlate the information known to Bidder, and 

information and observations obtained from Bidder’s visits to the Point of 
Destination, with the Bidding Documents. 

 
5.2.5 Become aware of the general nature of the work to be performed by Buyer 

and others at the Point of Destination that relates to the Furnishing of Goods 
and Special Services as indicated in the Bidding Documents. 

 
5.2.6 Promptly give Buyer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Bidder discovers in the Bidding Documents and confirm 
that the written resolution thereof by Buyer is acceptable to Bidder. 

 
5.2.7 Determine that the bidding Documents are generally sufficient to indicate 

and convey understanding of all terms and conditions for the furnishing of 
Goods and Special Services. 

 
5.3 The submission of a Bid will constitute an incontrovertible representation by 

Bidder that he has complied with every requirement of the Section 5.0, that without 
exception the Bid is premised upon furnishing Goods and Special Services required 
by the Contract Documents, that Bidder has given Buyer written notice of all 
conflicts, errors, ambiguities and discrepancies that Bidder has discovered in the 
Contract Documents and the written resolutions thereof by Buyer are acceptable to 
Bidder, and that the Contract Documents are sufficient in scope and detail to 
indicate and convey understanding of all terms and conditions for the furnishing of 
Goods and Special Services.  

 
 
 



 
6.0 Interpretation 
 

6.1 All questions about the meaning or intents of the Contract Documents are to be 
submitted to the Buyer in writing.  Interpretations of clarifications considered 
necessary by Buyer in response to such questions will be issued by Addenda mailed 
or delivered to all parties recorded by Buyer as having received Bidding 
Documents.  Questions received less than seven (7) days prior to the date for 
opening of Bids may not be answered.  Only answers in the Addenda will be 
binding.  Oral and other interpretations or clarifications will be without legal effect. 

 
6.2 All such notices and questions shall be addressed to: 

 
Nate Royuk    Phone:  (402) 727-2636 
400 E. Military Ave.   Fax:  (402) 727-2659 
Fremont, NE  68025   E-mail: nate.royuk@fremontne.gov 

 
6.3 Addenda may be issued to clarify, correct, or change the Bidding Documents as 

deemed advisable by Buyer. 
 
7.0 Bid Security 
 

7.1 A Bid must be accompanied by a Bid Security made payable to Buyer, in an 
amount equal to at least 5% of the Bidder’s maximum Bid price and in the form of 
a certified check, bank cashier’s check, certified share draft of bid bond issued by a 
surety meeting the requirements of Section 5.01.B of the General Conditions. 

 
7.2 If a bid bond is submitted, the surety company may use its standard bid bond form. 
 
7.3 The Bid Security of the apparent successful Bidder will be retained until such 

Bidder has executed the Agreement, furnished the required performance and other 
bonds, and met the other conditions of the Notice of Award, whereupon the Bid 
Security will be returned.  If the apparent successful Bidder fails to execute and 
deliver the Agreement and furnish the required performance and other bonds within 
15 days of the Notice of Award, Buyer may annul the Notice of Award and the Bid 
Security of that Bidder will be forfeit.  The Bid Security of the other Bidder whom 
Buyer believes to have a reasonable chance of receiving the award may be retained 
by Buyer until the earlier of seven (7) days after the “effective date of the 
Agreement” or 61 days after the Bid opening, whereupon Bid security furnished by 
such Bidders will be returned. 

 
7.4 Bid security of other bidders whom Buyer believes do not have a reasonable chance 

of receiving the award will be returned within seven (7) days after the bid opening. 
 
8.0 Contract Times 
 

8.1 This Contract is for the construction of fiber optic infrastructure to multiple City of 
Fremont and Fremont Department of Utilities facilities.  Buyer requires project to 
be substantially complete by September 1st, 2018.  Seller shall indicate on Bid 



Proposal Form anticipated project completion date.  Buyer shall take completion 
date into consideration when evaluating bids. 

 
8.2 The times for Substantial Completion and readiness for final payment shall be set 

forth by Bidder in the Bid and will be entered into the Agreement (or incorporated 
therein by reference to the specific language of the Bid).  The times submitted by 
Bidders will be taken into consideration by Buyer during the evaluation of Bids, 
and it will be necessary for the apparent successful Bidder to satisfy Buyer that it 
will be able to achieve Substantial Completion and be ready for final payment 
within the times designated in the Bid. 

 
9.0 “Or-equal” Items 
 

9.1 The contract, if awarded, will be on the basis of material and equipment specified 
or described in the Bidding Documents without consideration of possible “or-
equal” item of material or equipment.  Seller may submit Application to consider 
possible acceptance of “or-equal” item of material or equipment, application for 
such acceptance will not be considered by Buyer until after the Effective Date of 
the Agreement.  The procedure for submittal of any application by Seller and 
consideration by Buyer is set forth in the General Conditions and may be 
supplemented in the Supplementary Conditions. 

 
9.2 The burden of proof of the merit of the proposed item is upon Bidder.  Bidder is 

responsible for providing data on all proposed “or-equal” items for review by 
Buyer.  Buyer’s decision of approval or disapproval of a proposed item will be 
final. 

 
10.0 Preparation of Bid Form 
 

10.1 The Bid Form is included with the Bidding Documents.  An additional copy may 
be provided by the Buyer. 

 
10.2 All blanks on the Bid Form shall be completed by printing in ink or by typewriter 

and the Bid signed.  A Bid price shall be indicated for each Bid item, alternate, or 
unit price listed. 

 
10.3 A Bid by a corporation shall be executed in the corporate name by the president or 

a vice-president or other corporate officer accompanied by evidence of authority to 
sign.  The corporate seal shall be affixed and attested by the secretary or an 
assistant secretary.  The corporate address and state of incorporation shall be shown 
below the signature. 

 
10.4 A Bid by a partnership shall be executed in the partnership name and signed by a 

partner (whose title must appear under the signature) accompanied by evidence of 
authority to sign.  The official address of the partnership shall be shown below the 
signature. 

 
10.5 A Bid by a limited liability company shall be executed in the name of the firm by a 

member and accompanied by evidence of authority to sign..  The state in which the 



firm was formed and the official address of the firm shall be shown below the 
signature. 

 
10.6 A Bid by an individual shall show the Bidders name and official address. 

 
10.7 A Bid by a joint venture shall be executed by each joint venture in the manner 

indicated on the Bid Form.  The official address of the joint venture shall be shown 
below the signature. 

 
10.8 All names must be typed or printed in ink below the signature. 

 
10.9 The Bid shall contain an acknowledgement of receipt of all Addenda, the numbers 

of which shall be filled in on the Bid Form. 
 

10.10 The address and telephone number for communications regarding the Bid shall be 
shown. 

 
10.11 The Bid shall contain evidence of Bidder’s authority and qualification to do 

business in the state of the Point of Destination or covenant to obtain such 
qualification prior to award of the Contract. 

 
 
 
11.0 Basis of Bid; Comparison of Bids 
 

11.1 Single Lump Sum 
 

11.1.1 Bidder shall submit a Bid on a lump sum basis set forth in the Bid Form. 
 

11.1.2 For determination of the apparent low bidder, Bids will be compared on the 
basis of the lump sum base bid. 

 
12.0 Modification and Withdrawal of Bids 
 

12.1 Bids may be modified or withdrawn by an appropriate document duly executed (in 
the manner that a Bid must be executed) and delivered to the place where bids are 
to be submitted at any time prior to opening of Bids. 

 
12.2 No proposals may be withdrawn after the scheduled time for receipt of bids. 

 
12.3 Any change in the official Bid Form, or any addition thereto, may cause the 

rejection of the Bid.  No Bid will be considered which contains a clause in which 
the Bidder reserves the right to accept or reject the Agreement issued by Buyer. 

 
12.4 The Bid must be valid for at least 60 days after the due date.  Buyer may, in his sole 

discretion, release any Bid and return the Bid Security prior to that date. 
 

 
 
 



13.0 Opening of Bids 
 

13.1 Bids will be opened at the time and place indicated in the Notice to Bidders and, 
unless obviously non-responsive, read aloud publicly.  An abstract of the amounts 
of the Base Bids Unit Prices and Alternate Bids, if any, will be made available to 
Bidders after the opening of Bids. 

 
14.0 Award of Contract 
 

14.1 Buyer reserves the right to reject any and all Bids, including without limitation, 
nonconforming, non-responsive, unbalanced, or conditional Bids.  Buyer further 
reserves the right to reject the Bidder whom it finds, after reasonable inquiry and 
evaluation, to be non-responsible.  Buyer may also reject the Bid of any Bidder if 
Buyer believes that it would not be in the best interest of Buyer to make an award 
to that Bidder.  Bidder also reserves the right to waive all information not involving 
price, time or changes in the Furnishing of Goods and Special Services, and to 
negotiate contract terms with the successful Bidder. 

 
14.2 More than one bid for the same Furnishing of Goods and Special Services from an 

individual or entity under the same or different names will not be considered.  
Reasonable grounds for believing that any Bidder has an interest in more than one 
Bid for the Furnishing of Goods and Special Services shall be considered cause for 
disqualification of that Bidder and the rejection of all Bids in which that bidder has 
an interest. 

 
14.3 In evaluating Bids, Buyer will consider whether or not the Bids comply with the 

prescribed requirements, and such alternates, unit prices, and other data, as may be 
requested in the Bid Form or may be requested from Bidders prior to a Notice of 
Award. 

 
14.4 In evaluating Bids, Buyer will consider the qualifications of Bidders. 

 
14.5 In evaluating Bids, Buyer will consider the completion dates submitted by Bidders. 

 
14.6 Buyer may conduct such investigations as Buyer deems necessary to establish the 

responsibility, qualifications and financial ability of Bidders to the Furnishing of 
Goods and Special Services in accordance with Contract Documents. 

 
14.7 If the Contract is to be awarded, Buyer will award the Contract to the Bidder whose 

Bid is in the best interests of Buyer.  Buyer will consider the items listed above in 
addition to lump sum price when determining successful bidder. 

 
15.0 Subcontractors, Suppliers, and Others 
 

15.1 If the Supplementary Conditions require the identity of certain Subcontractors, 
Suppliers, individuals, or entities to be submitted to Buyers, the successful Bidder 
shall submit to Buyer a list of all such Subcontractors, Suppliers, individuals, or 
entities.  Such a list shall include the name and address of each Subcontractors, 
Suppliers, individuals, or entities and be submitted to Buyer within ten (10) days 
after receipt of Notice of Award. 



16.0 Agreement 
 

16.1 When Buyer gives a Notice of Award to the Successful Bidder, it shall be 
accompanied by the required number of unsigned copies of the Agreement with the 
other Contract Documents which are identified in the Agreement as attached 
thereto.  Within fifteen (15) days thereafter, successful Bidder shall sign and deliver 
the required number of signed copies of the Agreement and attached documents to 
Buyer.  Buyer shall deliver one (1) fully signed copy to successful Bidder. 

 
17.0 Special Requirements 
 

17.1 The Bidder shall comply with all federal, state, and municipal laws and ordinances 
and all wage and labor laws and regulations thereunder, and shall indemnify and 
hold harmless the Buyer from any violation thereof by the Seller or any 
Manufacturer, including failure to withhold from wages or salaries of employees 
under state or federal unemployment or social security law based on employment in 
the course of performance of this Contract. 
 

17.2 Buyer is exempt from State Sales Tax.  Buyer will pay Use Taxes. 
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Bid Proposal Form 
 
Project: Fiber Optic Wide Area Network Installation 
  City of Fremont, Nebraska & Fremont Department of Utilities 
 
This Bid is Submitted to (Buyer): Attn:  Tyler Ficken, City Clerk 
      City of Fremont - Department of Utilities 
      400 East Military Avenue 
      Fremont, NE  68025 
 
This Bid is Submitted by (Bidder):        
             
             
             
       
1.1 This Bid for Fiber Optic Wide Area Network Installation is submitted to: City of Fremont, 

Nebraska, Utility and Infrastructure Board, Fremont City Council, and Fremont 
Department of Utilities, herein after referred to as Buyer. 

 
1.2 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
 Agreement with Buyer in the form included with the Bidding Documents to furnish all 
 Goods and Special Services as specified or indicated in the Bidding Documents for the 
 prices and within the times indicated in this Bid and in accordance with the other terms and 
 conditions in the Bidding Documents 
 
2.1 Bidder accepts all terms and conditions of the Agreement, the Notice To Bidders and 

Instructions to Bidders, including without limitation those dealing with the disposition of 
Bid Security.  The Bid will remain subject to acceptance for 60 days after the Bid opening, 
or for such longer period of time that Bidder may agree to in writing upon request of 
Buyer. 

 
2.2 Bidder accepts the provisions of the Agreement as to the assignment of the Contract for 
 furnish the Goods and Special Services. 
 
3.1 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 
 

3.1.1 Bidder has examined and carefully studied the Bidding Documents, the other 
related data identified in the Bidding Documents, and the following Addenda, 
receipt of all which is hereby acknowledged. 

 
  Addendum Number    Addendum Date 
            
            
            
 
   



3.1.2 If specified, or if in Bidder’s judgment, any local condition may affect cost, 
progress or the furnishing of Goods and Special Services, Bidder has visited the 
Point of Destination and become familiar with and is satisfied as to the general, 
local, and Point of Destination conditions that may affect cost, progress, and the 
Furnishing of Goods and Special Services. 

 
3.1.3 Bidder is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress and the furnishing of Goods and Special 
Services. 

 
3.1.4 Bidder declares that he has examined to his own satisfaction the Drawings, 

Specifications, and other Bidding Documents, the character and location of the 
Point of Destination, the conformation of the ground, the character, quality and 
quantity of materials to be supplied, the character of equipment and facilities 
needed preliminary to and during the prosecution of the furnishing of Goods and 
Special Services, the general and local conditions, and other matters which can 
affect the furnishing of Goods and Special Services under this contract; and that 
this proposal is made with full knowledge of the intent and purpose of the same.  
Bidder further declares that in respect to these matters he is not relying upon any 
representation made to him by any officer, agent, or employee of the Buyer, or by 
any other person on behalf of Buyer, but that he relies solely upon his own 
investigation. 

 
3.1.5 Bidder has given Buyer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Bidder has discovered in the Bidding Documents, and the written 
resolution thereof by Buyer is acceptable to Bidder. 

 
3.1.6 The Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for furnishing the Goods and Special 
Services for which this Bid is submitted. 

 
3.1.7 Bidder further represents that this Bid is genuine and not made in the interest of or 

on behalf of any undisclosed individual or entity and is not  submitted in 
conformity with any agreement or rules of any group, association, organization or 
corporation; Bidder has not directly or indirectly induced or solicited any other 
Bidder to submit a false or sham Bid; Bidder has not solicited or induced any 
individual or entity to refrain from bidding; and Bidder has not sought by collusion 
to obtain for itself any advantage over any other Bidder or over Buyer. 

 
3.1.8 The undersigned certifies that the bid prices contained herein have been carefully 

checked and are submitted as correct and final.  It is proposed to furnish Goods and 
Special Services at the prices set out for each item. 

 
 
 
 
 
 

(continued) 



4.1 Bidder will Construct Fiber Optic Wide Area Network Goods and Special Services in 
accordance with the Contract Documents for the following price(s): 

 
Line Item Lump Sum Bid for Fiber Optic WAN Installation for Fremont Department of 
Utilities - Substation Fiber Ring: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
Line Item Lump Sum Bid for Fiber Optic WAN Installation for Fremont Department of 
Utilities – Water Treatment Facility: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
 

Line Item Lump Sum Bid for Fiber Optic WAN Installation for City of Fremont – 
Christensen Field: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
 

Line Item Lump Sum Bid for Fiber Optic WAN Installation for City of Fremont – 
Fremont Municipal Airport: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
 

Line Item Lump Sum Bid for Fiber Optic WAN Installation for City of Fremont – Parks 
Maintenance Building: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
Line Item Lump Sum Bid for Fiber Optic WAN Installation for City of Fremont – Ronin 
Park, Ball field and Pool: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
 

Line Item Lump Sum Bid for Fiber Optic WAN Installation for City of Fremont – Four 
(4) Railroad Crossing Locations: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
 
LUMP SUM BASE BID for Fiber Optic Wide Area Network Installation for City of 
Fremont and Fremont Department of Utilities Locations Complete: 
 
        Dollars    $    

    (Use Words)      (Use Figures) 
 
 
 

(continued) 



4.2 General Agreement:  Wastewater Treatment Plant to Remote Lift Station and 
Fremont Department of Utilities Warehouse 

 
City of Fremont will allow Bidder to permanently occupy two (2) of four (4) existing 
micro ducts within the route detailed by Exhibit C, provided that Bidder provide City of 
Fremont & Fremont Department of Utilities with 24 fibers, free of charge, in said micro 
ducts.  City will own said fibers and remaining two (2) ducts, and will retain control of said 
line in its entirety in perpetuity.  Formal agreement shall be drafted at a later date.  Bidder 
shall indicate below by placing a check in the box next to “ACCEPT” or “DECLINE” 
indicating whether these terms are agreeable to Buyer: 
 
Bidder agrees to enter into agreement with Buyer based on the general terms as described 
above: 
 
[   ] ACCEPT    [   ] DECLINE 

 
 
4.3 Bidder will offer a Standard Monthly Maintenance Agreement for Fiber Optic Wide Area 

Network with formal agreement to be established at a later date for the following price(s): 
 

Monthly Standard Agreement Fee to Maintain Fremont Department of Utilities Fiber Optic 
WAN Locations (FDU Substation Fiber Ring, Wastewater Treatment Plant to Remote Lift 
Station & Warehouse and Water Treatment Facility): 

 
         Dollars    $    
    (Use Words)      (Use Figures) 
 

Monthly Standard Agreement Fee to Maintain City of Fremont Fiber Optic WAN 
Locations (Christensen Field, Municipal Airport, Parks Maintenance, Ronin Park, and 
Railroad Crossings): 

 
         Dollars    $    
    (Use Words)      (Use Figures) 
 

Field services may be requested by the Buyer at the following unit prices:  
 
 a.) On-site technical services, including  local     $     

 per diem subsistence and transportation expenses. 
 
b.) Round-trip travel expenses.        $     

 
5.1 Bidder shall list the hourly cost for labor classifications and major equipment that Bidder 

expects to utilize in the furnishing of Goods and Special Services.  These rates may be 
utilized for determining pricing of Extra Work.  Bidder may furnish this information by 
attaching his standard listing format and noting that reference below. 

 
 
 
 
 
 



Hourly Cost: 
        Straight Time  Over Time 
Labor Classification or Major Equipment   Hourly Rate  Hourly Rate 
 
              
              
 
6.1 Bidder agrees that the Furnishing of Goods and Special Services will be substantially 

completed on or before               , 2018 and completed and ready 
for final payment in accordance with paragraph 14.07 of the General Conditions on or 
before                              , 2018. 

 
 
7.1 Attached is a Bid Security in the amount of at least 5% of the total lump sum base bid as 

indicated above.  In case of default or failure on the part of the undersigned to enter into 
said contract for the construction of the above work and to furnish the required bond within 
ten days, it is hereby agreed that the accompanying Bid Security may be cashed and 
deposited with the Buyer, and it is further agreed that in that case the Sum of 

 
        Dollars    $    

    (Use Words)      (Use Figures) 
 

is the amount of the Bid Security accompanying this proposal, is the fair measure of the 
amount of the damages that the City of Fremont, Nebraska and Fremont Department of 
Utilities will sustain in case the undersigned shall fail or refuse to enter into the Agreement 
or furnish bond if said Contract is awarded to him. 

 
 
8.1 The terms used in this Bid with initial capital letters have the meanings indicated in the 

Instructions to Bidders, the General Conditions and the Supplementary Conditions. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(continued) 



 
Respectfully submitted on                          , 2017. 

 
 

Firm Name            (SEAL) 
 
 
Doing Business As           
 
 
State of Incorporation           
 
 
Type [Individual, Partnership, Joint Venture, Corporation (General Business, Professional, Service, Limited Liability)] 
 
             
 
 
By            
    (Typed or Printed) – (Attach evidence of authority to sign) 
 
 
            
      (Signature) 
 
 
Attest            
 
 
Title            
 
 
Business Address          
 
             
 
             
            
            
 
 
Phone Number          
 
 
Fax Number           
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PENAL SUM FORM 

EJCDC NO. C-430 (2002 Edition) 00430-3 

BID BOND 
 

Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where applicable. 
 

BIDDER (Name and Address): 
 
 
 
 
SURETY (Name and Address of Principal Place of Business): 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
BID 
  Bid Due Date: 
  Project (Brief Description Including Location): 
 
 
 
 
BOND 
  Bond Number:  
  Date (Not later than Bid due date):  

 Penal sum    
              (Words)                (Figures) 
 
Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each 
cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 
 
BIDDER      SURETY 
 

 (Seal
) 

  (Seal) 

Bidder's Name and Corporate Seal    Surety’s Name and Corporate Seal  
 
 
By:   By:  
Signature and Title      Signature and Title 

        (Attach Power of Attorney) 
 

Attest:   Attest:  
 Signature and Title      Signature and Title 
 
 
 
Note:  Above addresses are to be used for giving required notice. 
 
 
 



PENAL SUM FORM 

EJCDC NO. C-430 (2002 Edition) 00430-4 

 
1.  Bidder and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors and assigns to pay to Owner upon default of 
Bidder the penal sum set forth on the face of this Bond.  
Payment of the penal sum is the extent of Surety’s liability. 
 
2.  Default of Bidder shall occur upon the failure of Bidder 
to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by 
Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds 
required by the Bidding Documents. 
 
3.  This obligation shall be null and void if: 

3.1. Owner accepts Bidder's Bid and Bidder delivers 
within the time required by the Bidding 
Documents (or any extension thereof agreed to in 
writing by Owner) the executed Agreement 
required by the Bidding Documents and any 
performance and payment bonds required by the 
Bidding Documents, or 

3.2. All Bids are rejected by Owner, or 
3.3. Owner fails to issue a Notice of Award to Bidder 

within the time specified in the Bidding 
Documents (or any extension thereof agreed to in 
writing by Bidder and, if applicable, consented to 
by Surety when required by Paragraph 5 hereof). 

 
4.  Payment under this Bond will be due and payable upon 
default by Bidder and within 30 calendar days after receipt 
by Bidder and Surety of written notice of default from 
Owner, which notice will be given with reasonable 
promptness, identifying this Bond and the Project and 
including a statement of the amount due. 
 
5.  Surety waives notice of any and all defenses  based on or 
arising out of any time extension to issue Notice of Award 
agreed to in writing by Owner and Bidder,  provided that 
the total time for issuing Notice of Award including 
extensions shall not in the aggregate exceed 120 days from 
Bid due date without Surety's written  consent. 
 
6.  No suit or action shall be commenced under this Bond 
prior to 30 calendar days after the notice of default required 
in Paragraph 4 above is received by Bidder and Surety and 
in no case later than one year after Bid due date. 
 

7.  Any suit or action under this Bond shall be commenced 
only in a court of competent jurisdiction located in the state 
in which the Project is located. 
 
8.  Notices required hereunder shall be in writing and sent 
to Bidder and Surety at their respective addresses shown on 
the face of this Bond.  Such notices may be sent by personal 
delivery, commercial courier, or by United States 
Registered or Certified Mail, return receipt requested, 
postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 
 
9.  Surety shall cause to be attached to this Bond a current 
and effective Power of Attorney evidencing the authority of 
the officer, agent, or representative who executed this Bond 
on behalf of Surety to execute, seal, and deliver such Bond 
and bind the Surety thereby. 
 
10.  This Bond is intended to conform to all applicable 
statutory requirements.  Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall  
be deemed to be included herein as if set forth at length.  If 
any provision of this Bond conflicts with any applicable 
statute, then the provision of said statute shall govern and 
the remainder of this Bond that is not in conflict therewith 
shall continue in full force and effect. 
 
11.  The term "Bid" as used herein includes a Bid, offer, or 
proposal as applicable. 



 
Section 00520 

 
 

 
 
 

Procurement Agreement 
 
 
 
 
 
 

Pages 5 of 5 
 
 



Procurement Agreement 
 
This Agreement is by and between City of Fremont, Nebraska, and Fremont Department of 
Utilities (hereafter called Buyer) and         (hereafter 
called Seller). 
 
Buyer and Seller, in consideration of the mutual covenants set forth herein, agree as follows: 
 
1.0 Goods and Special Services 
 

1.1 Seller shall Furnish Goods and Special Services specified or indicated in the 
Contract Documents.  The Goods and Special Services are generally described as 
follows: 

 
Construct Fiber Optic Wide Area Network for:  City of Fremont, Nebraska and 
Fremont Department of Utilities, 400 E. Military Ave and 3000 E. 1st Street, 
Fremont, Nebraska, respectively. 

 
2.0 The Project 
 

2.1 The Project for which the Goods and Special Services under the Contract 
Documents may be the whole or only part is generally described as follows: 

 
City of Fremont, Nebraska, and Fremont Department of Utilities 
Fiber Optic Wide Area Network Installation 
 

3.0 Point of Destination 
 

3.1 The place where the Goods are to be delivered is defined in the General Conditions 
as the Point of Destination and is designated as:  City of Fremont, Nebraska 

 
4.0 Contract Times 
 

4.1 All time limits for Milestones, if any, the delivery of Goods and furnishing of 
 Special Services as stated in the Contract Documents are of the essence of the 
 Contract. 

 
 4.2 Date of Submittal of Shop Drawings 
 
  4.2.1 All Shop Drawings and Samples required by the Contract Documents will  
   be submitted to Buyer for review and approval on or before the date  
   indicated in the proposal. 

  
5.0  Contract Price 
 

5.1 Buyer shall pay Seller for the Furnishing of Goods and Special Services in accordance 
with the Contract Documents an amount in current funds equal to the sum of the 
amount determined pursuant to paragraph 5.1.1 below: 

 
 



5.1.1 For the furnishing of all Goods and Special Services other than Unit Price 
Work, a Lump Sum of (Fiber Optic Wide Area Network Installation, not 
including monthly maintenance fees): 

 
         Dollars    $    

     (Use Words)     (Use Figures) 
 
6.0  Payment Procedures 
 

6.1 Seller shall submit Applications for payment in accordance with Article 14 of the 
General Conditions.  Applications for Payment will be processed by Buyer as 
provided in the General Conditions. 

 
6.2 Progress Payments 
 
 Buyer shall make progress payments on account of the Base Bid on the basis of  

  Seller’s Applications for Payment as follows: 
 

6.2.1 Upon receipt of the first Application for Payment submitted in accordance 
with Paragraph 14.02.A.1 of the General Conditions in accordance with 
Paragraph 14.02.B.1 of the General Conditions, an amount equal to 5 
percent of the Base Bid, less such amounts as may be determine in 
accordance with Paragraph 14.02.B.5 of the General Conditions. 

 
6.2.2 Upon receipt of the second such Application for Payment in accordance 

with Paragraph 14.02.A.2 of the General Conditions, an amount sufficient 
to increase total payments to Seller to 10 percent of the Base Bid, less such 
amounts as may be determined in accordance with Paragraph 14.02.B.5 of 
the General Conditions. 

 
  6.2.3 Upon receipt of the third Application for Payment submitted in accordance 
   with Paragraph 14.02.A.1 of the General Conditions in accordance with  
   Paragraph 14.02.B.1 of the General Conditions, an amount equal to 85  
   percent of the Base Bid, less such amounts as may be determine in   
   accordance with Paragraph 14.02.B.5 of the General Conditions. 
 

6.3 Final Payment 
 

6.3.1 Upon receipt of the final Application for Payment in accordance with 
Paragraph 14.07 of the General Conditions, Buyer shall pay the remainder 
(5 percent) of the Contract Price as provided in said paragraph 5.1.1. 

 
7.0 Seller’s Representations 
 

7.1 In order to induce Buyer to enter into this Procurement Agreement, Seller makes 
the following representations: 

 
7.1.1 Seller has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 
 



7.1.2 Seller if specified or if, in Seller’s judgment, any local condition may affect 
cost, progress or the furnishing of the Goods and Special Services, Seller 
has visited the Point of Destination and become familiar with and is 
satisfied as to the general, local and Point of Destination conditions that 
may affect cost, progress, or performance of the furnishing of Goods and 
Special Services. 

 
7.1.3 Seller is familiar with and is satisfied as to all federal, state, and local Laws 

and Regulations that may affect cost, progress, and the furnishing of Goods 
and Special Services. 

 
7.1.4 Seller has carefully studied and correlated the information known to Seller, 

and information and observations obtained from Seller’s visits, if any to the 
Point of Destination, with the Contract Documents. 

 
7.1.5 Seller has given Buyer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Seller has discovered in the Contract Documents, and the 
written resolution thereof by Buyer is acceptable to Seller. 

 
7.1.6 The Contract Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for furnishing of the Goods and 
Special Services. 

 
8.0 Contract Documents 
 

8.1 Contents 
 

8.1.1 The Contract Documents consist of the following: 
 

8.1.1.1 This Procurement Agreement (pages 1 to 5, inclusive);   
 
8.1.1.2   Performance Bond (pages 1 to 2, inclusive); 
 
8.1.1.3   General Conditions (pages 1 to 41, inclusive); 
 
8.1.1.4   Supplementary Conditions (pages 1 to 3, inclusive); 
 
8.1.1.5   Project Specifications as listed in 

  the table of contents of the Contract Documents; 
 
8.1.1.6   Addenda (numbers   to   inclusive); 
 
8.1.1.7   Exhibits to this Agreement (enumerated as follow); 

 
8.1.1.7.1 Seller’s Bid (pages 1 to 4, inclusive); 
 
8.1.1.7.2 Documentation Submitted to Seller prior to Notice of 
  Award; 
 
8.1.1.7.3 Exhibits A, B &C; 



 
8.1.1.8 The following which may be delivered or issued on or after the   
   Effective Date of the Agreement and are not attached hereto; 

 
8.1.1.10.1 Written Amendments; 

 
8.1.1.10.2 Notice to Proceed; 
 
8.1.1.10.3 Written Interpretation(s); 

 
8.1.1.10.4 Change Order(s). 

 
8.1.2 The documents listed in paragraph 8.1.1 are attached to this agreement 
 (except as expressly noted otherwise above). 

 
8.1.3 There are no Contract Documents other than those listed above in the 

Paragraph 8.0. 
 

8.1.4 The Contract Documents may only be amended, modified, or supplemented 
as provided in paragraph 3.04 of the General Conditions. 

 
8.2 Terms 

 
8.2.1 Terms used in the Agreement will have the meanings indicated in the 

General Conditions and Supplementary Conditions. 
 

8.3 Successors and Assigns 
 

8.3.1 Buyer and Seller each binds itself, its partners, successors, assigns, and 
legal representatives to the other party hereto, its partners, successors, 
assigns, and legal representatives in respect to all covenants, agreements, 
and obligations contained in the Contract Documents. 

 
8.4 Severability 

 
8.4.1 Any provision or part of the Contract Documents held to be void or 

unenforceable under any Law or Regulation shall be deemed stricken.  All 
remaining provisions shall continue to be valid and binding upon Buyer and 
Seller, who agree that the Contract Documents shall be reformed to replace 
such stricken provision of part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the 
stricken provision. 
 

 
 
 
 
 



In Witness Whereof, Buyer and Seller have signed this Agreement in triplicate.  Two counterparts 
have been delivered to Buyer and one to Seller.  All portions of the Contract Documents have been 
signed or identified by Buyer and Seller or on their behalf. 
 
This Agreement will be effective on                                          , 20__, which is the Effective 
Date of this Agreement. 
 
BUYER:      SELLER: 
 
By:       By:       
 
Title: Chairman – Utility and Infrastructure Board Title:       
 
 
Attest:       Attest:       
 
Title: Secretary – Utility and Infrastructure Board Title:       
 
 
By:        
 
Title: Mayor – City of Fremont   
 
 
Attest:        
 
Title:  City Clerk – City of Fremont   
 
 
Address for giving Notices:    Address for giving Notices: 
              
              
              
              
 
Designated Representative:    Designated Representative: 
 
Name:       Name:       
 
Title:       Title:       
 
Address:               Address:                
             
              
 
Phone:       Phone:       
 
Fax:       Fax:       
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PERFORMANCE BOND 
 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 
 
CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place of Business): 
 
 
OWNER (Name and Address): 
 
 
 
CONTRACT 
  Date: 
  Amount: 
  Description (Name and Location): 
 
 
 
BOND 
  Bond Number: 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 
Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 

CONTRACTOR AS PRINCIPAL  SURETY  
 Company:     
         
 Signature:  (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
         
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
(Space is provided below for signatures of additional 
parties, if required.) 

   

    Attest:   
    Signature and Title  
      
CONTRACTOR AS PRINCIPAL   SURETY  
 Company:     
    
 Signature:    (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
      
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
       
    Attest:   
    Signature and Title:  

 
EJCDC No. C-610 (2002 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General 
Contractors of America, and the American Institute of Architects. 
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1.  Contractor and Surety, jointly and severally, bind themselves, their heirs, 
executors, administrators, successors, and assigns to Owner for the performance of the 
Contract, which is incorporated herein by reference. 
 
2.  If Contractor performs the Contract, Surety and Contractor have no obligation 
under this Bond, except to participate in conferences as provided in Paragraph 3.1. 
 
3.  If there is no Owner Default, Surety's obligation under this Bond shall arise after: 
 

3.1. Owner has notified Contractor and Surety, at the addresses described in 
Paragraph 10 below, that Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a conference with 
Contractor and Surety to be held not later than 15 days after receipt of 
such notice to discuss methods of performing the Contract.  If Owner, 
Contractor and Surety agree, Contractor shall be allowed a reasonable 
time to perform the Contract, but such an agreement shall not waive 
Owner's right, if any, subsequently to declare a Contractor Default; and 

 
3.2. Owner has declared a Contractor Default and formally terminated 

Contractor's right to complete the Contract.  Such Contractor Default shall 
not be declared earlier than 20 days after Contractor and Surety have 
received notice as provided in Paragraph 3.1; and 

 
3.3. Owner has agreed to pay the Balance of the Contract Price to: 

 
1.  Surety in accordance with the terms of the Contract; 

 
2. Another contractor selected pursuant to Paragraph 4.3 to perform the 

Contract. 
 
4.  When Owner has satisfied the conditions of Paragraph 3, Surety shall promptly and 
at Surety's expense take one of the following actions: 
 

4.1. Arrange for Contractor, with consent of Owner, to perform and complete 
the Contract; or 

 
4.2. Undertake to perform and complete the Contract itself, through its agents 

or through independent contractors; or 
 

4.3. Obtain bids or negotiated proposals from qualified contractors acceptable 
to Owner for a contract for performance and completion of the Contract, 
arrange for a contract to be prepared for execution by Owner and 
Contractor selected with Owner's concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent 
to the bonds issued on the Contract, and pay to Owner the amount of 
damages as described in Paragraph 6 in excess of the Balance of the 
Contract Price incurred by Owner resulting from Contractor  Default; or 

 
4.4. Waive its right to perform and complete, arrange for completion, or obtain 

a new contractor and with reasonable promptness under the circumstances:   
 

1. After investigation, determine the amount for which it may be liable to 
Owner and, as soon as practicable after the amount is determined, 
tender payment therefor to Owner; or 

 
2. Deny liability in whole or in part and notify Owner citing reasons 

therefor. 
 
5.  If Surety does not proceed as provided in Paragraph 4 with reasonable promptness, 
Surety shall be deemed to be in default on this Bond 15 days after receipt of an 
additional written notice from Owner to Surety demanding that Surety perform its 
obligations under this Bond, and Owner shall be entitled to enforce any remedy 
available to Owner.  If Surety proceeds as provided in Paragraph 4.4, and Owner 
refuses the payment tendered or Surety has   denied liability,  in whole or in  
part, without further notice Owner shall be entitled to enforce any remedy available to 
Owner. 
 

6.  After Owner has terminated Contractor's right to complete the Contract, and if 
Surety elects to act under Paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of 
Surety to Owner shall not be greater than those of Contractor under the Contract, and 
the responsibilities of Owner to Surety shall not be greater than those of Owner under 
the Contract.  To a limit of the amount of this Bond, but subject to commitment by 
Owner of the Balance of the Contract Price to mitigation of costs and damages on the 
Contract, Surety is obligated without duplication for: 
 

6.1. The responsibilities of Contractor for correction of defective Work and 
completion of the Contract; 

 
6.2. Additional legal, design professional, and delay costs resulting from 

Contractor's Default, and resulting from the actions or failure to act of 
Surety under Paragraph 4; and 

 
6.3. Liquidated damages, or if no liquidated damages are specified in the 

Contract, actual damages caused by delayed performance or non-
performance of Contractor. 

 
7.  Surety shall not be liable to Owner or others for obligations of Contractor that are 
unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or 
set off on account of any such unrelated obligations.  No right of action shall accrue on 
this Bond to any person or entity other than Owner or its heirs, executors, 
administrators, or successors. 
 
8.  Surety hereby waives notice of any change, including changes of time, to Contract 
or to related subcontracts, purchase orders, and other obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any court 
of competent jurisdiction in the location in which the Work or part of the Work is 
located and shall be instituted within two years after Contractor Default or within two 
years after Contractor ceased working or within two years after Surety refuses or fails 
to perform its obligations under this Bond, whichever occurs first.  If the provisions of 
this paragraph are void or prohibited by law, the minimum period of limitation 
available to sureties as a defense in the jurisdiction of the suit shall be applicable. 
 
10.  Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address 
shown on the signature page. 
 
11.  When this Bond has been furnished to comply with a statutory requirement in the 
location where the Contract was to be performed, any provision in this Bond 
conflicting with said statutory requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory requirement shall be deemed incorporated 
herein.  The intent is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 
 
12.  Definitions. 
 

12.1 Balance of the Contract Price: The total amount payable by Owner to 
Contractor under the Contract after all proper adjustments have been 
made, including allowance to Contractor of any amounts received or to be 
received by Owner in settlement of insurance or other Claims for damages 
to which Contractor is entitled, reduced by all valid and proper payments 
made to or on behalf of Contractor under the Contract.   

 
12.2. Contract: The agreement between Owner and Contractor identified on the 

signature page, including all Contract Documents and changes thereto.  
 

12.3. Contractor Default: Failure of Contractor, which has neither been 
remedied nor waived, to perform or otherwise to comply with the terms of 
the Contract. 

 
12.4. Owner Default: Failure of Owner, which has neither been remedied nor 

waived, to pay Contractor as required by the Contract or to perform and 
complete or comply with the other terms thereof. 

 

 
FOR INFORMATION ONLY – Name, Address and Telephone 
Surety Agency or Broker 
Owner’s Respresentative (engineer or other party) 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the 
Controlling Law. 
 
 
 
 
 

STANDARD 
GENERAL CONDITIONS 

OF THE  
CONSTRUCTION CONTRACT 

 
Prepared by 

 
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly By 

 
 

            
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
a practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
___________________ 

 
AMERICAN COUNCIL OF ENGINEERING COMPANIES 

___________________ 
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
 
 

This document has been approved and endorsed by 
 
 
 
 
 
 

The Associated General Contractors of America 
 
 
 

 
 
 

Construction Specifications Institute 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 
 
1.01 Defined Terms 
 
 A. Wherever used in the Bidding Requirements 
or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and 
plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract 
Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 
 
 1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed 
Contract Documents. 
 
 2. Agreement--The written instrument which is 
evidence of the agreement between Owner and Contractor 
covering the Work.  
 
 3. Application for Payment--The form acceptable 
to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 
 4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration. 
 
 5. Bid--The offer or proposal of a Bidder 
submitted on the prescribed form setting forth the prices 
for the Work to be performed. 
 
 6. Bidder--The individual or entity who submits 
a Bid directly to Owner. 
 
 7. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda).  
 
 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 
 

 9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the 
Agreement.  
 
 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim. 
 
 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 
 
 12. Contract Documents-- Those items so 
designated in the Agreement. Only printed or hard copies 
of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor’s 
submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 
 
 13. Contract Price--The moneys payable by 
Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 
in the case of Unit Price Work). 
 
 14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Milestones, if 
any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final 
payment.  
 
 15. Contractor--The individual or entity with 
whom Owner has entered into the Agreement. 
 
 16. Cost of the Work--See Paragraph 11.01.A for 
definition. 
 
 17. Drawings--That part of the Contract 
Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so 
defined. 
 
 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on 
which the Agreement is signed and delivered by the last 
of the two parties to sign and deliver. 
 
 19. Engineer--The individual or entity named as 
such in the Agreement. 
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 20. Field Order--A written order issued by 
Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or 
the Contract Times. 
 
 21. General Requirements--Sections of Division 
1 of the Specifications. The General Requirements pertain 
to all sections of the Specifications. 
 
 22. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 
 
 23. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 
 
 24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
 
 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 
 
 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work. 
 
 27. Notice of Award--The written notice by 
Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 
 
 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Con-
tract Times will commence to run and on which 
Contractor shall start to perform the Work under the 
Contract Documents. 
 
 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed. 
 
 30. PCBs--Polychlorinated biphenyls. 
 
 31. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions 
of temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 
 

 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 
 
 33. Project--The total construction of which the 
Work to be performed under the Contract Documents may 
be the whole, or a part. 
 
 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 
 
 35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy 
Act of 1954 (42 USC Section 2011 et seq.) as amended 
from time to time. 
 
 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor. 
 
 37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to 
the Site or any part thereof. 
 
 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 
 
 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 
 
 40. Schedule of Values--A schedule, prepared 
and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used 
as the basis for reviewing Contractor’s Applications for 
Payment. 
  
 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work. 
 
 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of 
Contractor. 
 
 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
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administrative requirements and procedural matters 
applicable thereto. 
 
 44. Subcontractor--An individual or entity 
having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 
 
 45. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or 
a specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially 
complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion 
thereof. 
 
 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award. 
 
 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 
 
 48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor. 
 
 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  
 
 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 
 
 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 
all materials and equipment into such construction, all as 
required by the Contract Documents. 
 
 52. Work Change Directive--A written statement 
to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 

but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. 
 
1.02 Terminology 
 
 A. The following words or terms are not defined 
but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 
 
 B. Intent of Certain Terms or Adjectives 
 
 1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Work. It is intended that such exercise 
of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any 
such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.09 or any other provision of 
the Contract Documents. 
 
 C. Day 
 
 1. The word “day” means a calendar day 
of 24 hours measured from midnight to the next midnight. 
 
 D. Defective 
 
 1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it:  
 

a. does not conform to the Contract Documents, 
or 
 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents, 
or  
 
c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 
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 E. Furnish, Install, Perform, Provide 
 
 1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use 
or installation and in usable or operable condition. 
 
 2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, 
or equipment complete and ready for intended use. 
 
 3. The words “perform” or “provide,” when used 
in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 
 
 4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 
 
 F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS 
 
 
2.01 Delivery of Bonds and Evidence of Insurance 
 
 A. When Contractor delivers the executed 
counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 
 
 B. Evidence of Insurance: Before any Work at 
the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either 
of them or any additional insured may reasonably request) 
which Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 
 
2.02 Copies of Documents 
 
 A. Owner shall furnish to Contractor up to ten 
printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request 
at the cost of reproduction. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
 A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 

or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given 
at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 
 
2.04 Starting the Work 
 
 A. Contractor shall start to perform the Work on 
the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 
 
2.05 Before Starting Construction 
 
 A. Preliminary Schedules: Within 10 days after 
the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
 
 1. a preliminary Progress Schedule; indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any 
Milestones specified in the Contract Documents; 
 
 2. a preliminary Schedule of Submittals; and 
 
 3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during 
performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to 
each item of Work. 
 
2.06 Preconstruction Conference 
 
 A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 
 
2.07 Initial Acceptance of Schedules 
 
 A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided 
below the schedules submitted in accordance with 
Paragraph 2.05.A. Contractor shall have an additional 10 
days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
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 1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 
 
 2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required 
submittals. 
 
 3. Contractor’s Schedule of Values will be 
acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to 
component parts of the Work. 
 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
 
 
3.01 Intent 
 
 A. The Contract Documents are complementary; 
what is required by one is as binding as if required by all.  
 
 B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the 
Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will 
be provided whether or not specifically called for at no 
additional cost to Owner. 
 
 C. Clarifications and interpretations of the 
Contract Documents shall be issued by Engineer as 
provided in Article 9. 
 
3.02 Reference Standards 
 
 A. Standards, Specifications, Codes, Laws, and 
Regulations 
 
 1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, 
or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the 
Contract Documents. 
 
 2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 

responsibilities of Owner, Contractor, or Engineer, or any 
of their subcontractors, consultants, agents, or employees 
from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to 
Owner, or Engineer, or any of, their Related Entities, any 
duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract 
Documents. 
 
3.03 Reporting and Resolving Discrepancies 
 
 A. Reporting Discrepancies 
 
 1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which 
Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 
 
 2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the performance 
of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents 
or between the Contract Documents and any provision of 
any Law or Regulation applicable to the performance of 
the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 6.16.A) until 
an amendment or supplement to the Contract Documents 
has been issued by one of the methods indicated in 
Paragraph 3.04. 
 
 3. Contractor shall not be  liable to Owner or 
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless 
Contractor knew or reasonably should have known 
thereof. 
 
 B. Resolving Discrepancies 
 
 1. Except as may be otherwise specifically stated 
in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 
 

a. the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 
 
b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
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(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 

 
3.04 Amending and Supplementing Contract 
Documents 
 
 A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 
 
 B. The requirements of the Contract Documents 
may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more 
of the following ways: 
 
 1. A Field Order;  
 
 2. Engineer’s approval of a Shop Drawing or 
Sample; (Subject to the provisions of Paragraph 
6.17.D.3); or  
 
 3. Engineer’s written interpretation or 
clarification.  
 
3.05 Reuse of Documents 
 
 A. Contractor and any Subcontractor or Supplier 
or other individual or entity performing or furnishing all 
of the Work under a direct or indirect contract with 
Contractor, shall not:  
 
 1. have or acquire any title to or ownership 
 rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or Engineer’s consultants, 
including electronic media editions; or  
 
 2. reuse any of such Drawings, Specifications, 
 other documents, or copies thereof on extensions 
of the Project or any other project without written consent 
of Owner and Engineer and specific written verification 
or adaption by Engineer.  
 
 B. The prohibition of this Paragraph 3.05 will 
survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 
 
3.06 Electronic Data 
 
 A. Copies of data furnished by Owner or 
Engineer to Contractor or Contractor to Owner or 
Engineer that may be relied upon are limited to the 
printed copies (also known as hard copies). Files in 
electronic media format of text, data, graphics, or other 
types are furnished only for the convenience of the 
receiving party. Any conclusion or information obtained 
or derived from such electronic files will be at the user’s 

sole risk. If there is a discrepancy between the electronic 
files and the hard copies, the hard copies govern. 
 
 B. Because data stored in electronic media 
format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the 
party receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the 
transferring party.. 
 
 C. When transferring documents in electronic 
media format, the transferring party makes no 
representations as to long term compatibility, usability, or 
readability of documents resulting from the use of 
software application packages, operating systems, or 
computer hardware differing from those used by the 
data’s creator. 
 
 
ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 
 
 
4.01 Availability of Lands 
 
 A. Owner shall furnish the Site. Owner shall 
notify Contractor of any encumbrances or restrictions not 
of general application but specifically related to use of the 
Site with which Contractor must comply in performing 
the Work. Owner will obtain in a timely manner and pay 
for easements for permanent structures or permanent 
changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor 
may make a Claim therefor as provided in Paragraph 
10.05. 
 
 B. Upon reasonable written request, Owner shall 
furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the 
Work is to be performed and Owner’s interest therein as 
necessary for giving notice of or filing a mechanic's or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 
 
 C. Contractor shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 
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4.02 Subsurface and Physical Conditions 
 
 A. Reports and Drawings: The Supplementary 
Conditions identify: 
 
 1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; 
and 
 
 2. those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) 
that Engineer has used in preparing the Contract 
Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 
 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed 
by Contractor, and safety precautions and programs 
incident thereto; or 
 
 2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other data, 
interpretations, opinions, or information. 
 
4.03 Differing Subsurface or Physical Conditions 
 
 A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that 
is uncovered or revealed either: 
 
 1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 
 
 2. is of such a nature as to require a change in the 
Contract Documents; or 
 
 3. differs materially from that shown or indicated 
in the Contract Documents; or 
 

 4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided 
for in the Contract Documents;  
 
then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written 
order to do so. 
 
 B. Engineer’s Review: After receipt of written 
notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner's obtaining additional exploration or 
tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and 
conclusions. 
 
 C. Possible Price and Times Adjustments  
 
 1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; 
subject, however, to the following: 
 

a. such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 
 
b. with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 
9.07 and 11.03.  

 
 2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 
 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 
 
b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
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c. Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

 
 3. If Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, 
or both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any 
of their Related Entities shall not be liable to Contractor 
for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
4.04 Underground Facilities 
 
 A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. 
Unless it is otherwise expressly provided in the Sup-
plementary Conditions: 
 
 1. Owner and Engineer shall not be responsible 
for the accuracy or completeness of any such information 
or data; and 
 
 2. the cost of all of the following will be 
included in the Contract Price, and Contractor shall have 
full responsibility for:  
 

a. reviewing and checking all such information 
and data,  
 
b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  
 
c. coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and  
 
d. the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

 
 B. Not Shown or Indicated  
 
 1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that 
owner and to Owner and Engineer. Engineer will 

promptly review the Underground Facility and determine 
the extent, if any, to which a change is required in the 
Contract Documents to reflect and document the 
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such 
Underground Facility.  
 
 2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and 
document such consequences. An equitable adjustment 
shall be made in the Contract Price or Contract Times, or 
both, to the extent that they are attributable to the 
existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated 
with reasonable accuracy in the Contract Documents and 
that Contractor did not know of and could not reasonably 
have been expected to be aware of or to have anticipated. 
If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment in Contract Price or Contract Times, 
Owner or Contractor may make a Claim therefor as 
provided in Paragraph 10.05.  
 
4.05 Reference Points 
 
 A. Owner shall provide engineering surveys to 
establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work. Contractor shall be responsible 
for laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 
shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and 
shall be responsible for the accurate replacement or 
relocation of such reference points or property 
monuments by professionally qualified personnel. 
 
4.06 Hazardous Environmental Condition at Site 
 
 A. Reports and Drawings: Reference is made to 
the Supplementary Conditions for the identification of 
those reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the Engineer in the preparation of 
the Contract Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
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 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, sequences 
and procedures of construction to be employed by 
Contractor and safety precautions and programs incident 
thereto; or 
 
 2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 
 
 C. Contractor shall not be responsible for any 
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. 
Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is 
responsible. 
 
 D. If Contractor encounters a Hazardous 
Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer 
(and promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any.  
 
 E. Contractor shall not be required to resume 
Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 
(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or 
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is 
agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 
 
 F. If after receipt of such written notice 
Contractor does not agree to resume such Work based on 
a reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, then 
Owner may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work. If Owner and Contractor cannot agree as to 

entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in Paragraph 
10.05. Owner may have such deleted portion of the Work 
performed by Owner’s own forces or others in accordance 
with Article 7. 
 
 G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the 
officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous 
Environmental Condition: (i) was not shown or indicated 
in the Drawings or Specifications or identified in the 
Contract Documents to be included within the scope of 
the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in 
this Paragraph 4.06. G shall obligate Owner to indemnify 
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence. 
 
 H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06.H shall 
obligate Contractor to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 
 
 I. The provisions of Paragraphs 4.02, 4.03, and 
4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
 
5.01 Performance, Payment, and Other Bonds 
 
 A. Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect 
until one year after the date when final payment becomes 
due or until completion of the correction period specified 
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in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other 
bonds as are required by the Contract Documents.  
 
 B. All bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. 
 
 C. If the surety on any bond furnished by 
Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where 
any part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall 
promptly notify Owner and Engineer and shall, within 20 
days after the event giving rise to such notification, 
provide another bond and surety, both of which shall 
comply with the requirements of Paragraphs 5.01.B and 
5.02. 
 
5.02 Licensed Sureties and Insurers 
 
 A. All bonds and insurance required by the 
Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages 
so required. Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 
 
5.03 Certificates of Insurance 
 
 A. Contractor shall deliver to Owner, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and 
maintain.  
 
 B. Owner shall deliver to Contractor, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Contractor or any other 
additional insured) which Owner is required to purchase 
and maintain.  
 
5.04 Contractor’s Liability Insurance 
 
 A. Contractor shall purchase and maintain such 
liability and other insurance as is appropriate for the 
Work being performed and as will provide protection 

from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and 
Contractor’s other obligations under the Contract 
Documents, whether it is to be performed by Contractor, 
any Subcontractor or Supplier, or by anyone directly or 
indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be 
liable: 
 
 1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 
 
 2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 
 
 3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 
 
 4. claims for damages insured by reasonably 
available personal injury liability coverage which are sus-
tained: 
 

a. by any person as a result of an offense directly 
or indirectly related to the employment of such 
person by Contractor, or  
 
b. by any other person for any other reason; 

 
 5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting 
therefrom; and 
 
 6. claims for damages because of bodily injury or 
death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 
 
 B. The policies of insurance required by this 
Paragraph 5.04 shall: 
 
 1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include 
as additional insured (subject to any customary exclusion 
regarding professional liability) Owner and Engineer, and 
any other individuals or entities identified in the Supple-
mentary Conditions, all of whom shall be listed as addi-
tional insureds, and include coverage for the respective 
officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for all 
claims covered thereby; 
 
 2. include at least the specific coverages and be 
written for not less than the limits of liability provided in 
the Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 
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 3. include completed operations insurance; 
 
 4. include contractual liability insurance 
covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 
 
 5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor 
and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of 
insurance has been issued (and the certificates of 
insurance furnished by the Contractor pursuant to 
Paragraph 5.03 will so provide); 
 
 6. remain in effect at least until final payment 
and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 
 
 7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after 
final payment. 
 

a. Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of 
insurance has been issued, evidence satisfactory 
to Owner and any such additional insured of 
continuation of such insurance at final payment 
and one year thereafter. 

 
5.05 Owner’s Liability Insurance 
 
 A. In addition to the insurance required to be 
provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations 
under the Contract Documents. 
 
5.06 Property Insurance 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the 
amount of the full replacement cost thereof (subject to 
such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 
 
 1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as an insured or additional insured; 
 

 2. be written on a Builder’s Risk “all-risk” or 
open peril or special causes of loss policy form that shall 
at least include insurance for physical loss or damage to 
the Work, temporary buildings, false work, and materials 
and equipment in transit, and shall insure against at least 
the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism and malicious 
mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and 
Regulations, water damage, (other than caused by flood) 
and such other perils or causes of loss as may be specifi-
cally required by the Supplementary Conditions; 
 
 3. include expenses incurred in the repair or 
replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 
 
 4. cover materials and equipment stored at the 
Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in 
an Application for Payment recommended by Engineer; 
 
 5. allow for partial utilization of the Work by 
Owner; 
 
 6. include testing and startup; and 
 
 7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to 
each other additional insured to whom a certificate of 
insurance has been issued. 
 
 B. Owner shall purchase and maintain such 
boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary 
Conditions or Laws and Regulations which will include 
the interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified 
in the Supplementary Conditions, and the officers, 
directors, partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 
 
 C. All the policies of insurance (and the certifi-
cates or other evidence thereof) required to be purchased 
and maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 
 
 D. Owner shall not be responsible for purchasing 
and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 
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deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such 
identified deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 
 
 E. If Contractor requests in writing that other 
special insurance be included in the property insurance 
policies provided under Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will 
be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner 
shall in writing advise Contractor whether or not such 
other insurance has been procured by Owner. 
 
5.07 Waiver of Rights 
 
 A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes 
of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of 
any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of 
the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, 
in addition, waive all such rights against Subcontractors, 
and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as 
insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the 
above waivers shall extend to the rights that any party 
making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 
 
 B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 
 

 1. loss due to business interruption, loss of use, 
or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work 
caused by, arising out of, or resulting from fire or other 
perils whether or not insured by Owner; and 
 
 2. loss or damage to the completed Project or 
part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any 
property insurance maintained on the completed Project 
or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion 
pursuant to Paragraph 14.04, or after final payment 
pursuant to Paragraph 14.07. 
 
 C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss referred 
to in Paragraph 5.07.B shall contain provisions to the 
effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no 
rights of recovery against Contractor, Subcontractors, or 
Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them. 
 
5.08 Receipt and Application of Insurance Proceeds 
 
 A. Any insured loss under the policies of 
insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for 
the insureds, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
Paragraph 5.08.B. Owner shall deposit in a separate 
account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest 
may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys 
so received applied on account thereof, and the Work and 
the cost thereof covered by an appropriate Change Order . 
 
 B. Owner as fiduciary shall have power to adjust 
and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days 
after the occurrence of loss to Owner’s exercise of this 
power. If such objection be made, Owner as fiduciary 
shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach. If no 
such agreement among the parties in interest is reached, 
Owner as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper 
performance of such duties. 
 
5.09 Acceptance of Bonds and Insurance; Option to 
Replace 
 
 A. If either Owner or Contractor has any 
objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
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Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
Paragraph 2.01.B. Owner and Contractor shall each 
provide to the other such additional information in respect 
of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all 
of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage. Without prejudice to 
any other right or remedy, the other party may elect to 
obtain equivalent bonds or insurance to protect such other 
party's interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 
 
5.10 Partial Utilization, Acknowledgment of Property 
Insurer 
 
 A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 
14.05, no such use or occupancy shall commence before 
the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, 
but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or 
occupancy. 
 
 
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 
 
 
6.01 Supervision and Superintendence 
 
 A. Contractor shall supervise, inspect, and direct 
the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, 
sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or 
Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of 
construction which is shown or indicated in and expressly 
required by the Contract Documents.  
 
 B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice 
to Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 

received from the superintendent shall be binding on 
Contractor. 
 
6.02 Labor; Working Hours 
 
 A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site. 
 
 B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 
 
6.03 Services, Materials, and Equipment 
 
 A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the performance, 
testing, start-up, and completion of the Work. 
 
 B. All materials and equipment incorporated into 
the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly 
run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and 
quality of materials and equipment.  
 
 C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions 
of the applicable Supplier, except as otherwise may be 
provided in the Contract Documents. 
 
6.04 Progress Schedule 
 
 A. Contractor shall adhere to the Progress 
Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided 
below. 
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 1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto. 
 
 2. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by 
a Change Order.  
 
6.05 Substitutes and “Or-Equals” 
 
 A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required. Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to Engineer for review under the circumstances 
described below. 
 
 1. “Or-Equal” Items: If in Engineer’s sole 
discretion an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will 
be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the 
proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 
For the purposes of this Paragraph 6.05.A.1, a proposed 
item of material or equipment will be considered 
functionally equal to an item so named if:  
 

a. in the exercise of reasonable judgment 
Engineer determines that:  

 
 1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics;  
 
 2) it will reliably perform at least 
equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole,  
 
 3) it has a proven record of performance 
and availability of responsive service; and 

 
b. Contractor certifies that, if approved and 
incorporated into the Work:  

 
 1) there will be no increase in cost to 
the Owner or increase in Contract Times, and  

 
 2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

 
2. Substitute Items  
 

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item.  
 
b. Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or equipment 
proposed is essentially equivalent to that named 
and an acceptable substitute therefor. Requests 
for review of proposed substitute items of 
material or equipment will not be accepted by 
Engineer from anyone other than Contractor.  
 
c. The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  
 
d. Contractor shall make written application to 
Engineer for review of a proposed substitute item 
of material or equipment that Contractor seeks to 
furnish or use. The application:  

 
 1) shall certify that the proposed substi-
tute item will:  

 
a) perform adequately the functions and 
achieve the results called for by the 
general design,  
 
b) be similar in substance to that 
specified, and 
 
c) be suited to the same use as that 
specified;  

 
 2) will state: 

 
a) the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 
 
b) whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 
work on the Project) to adapt the design 
to the proposed substitute item; and 
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c) whether or not incorporation or use 
of the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

 
 3) will identify:  

 
a) all variations of the proposed 
substitute item from that specified , and  
 
b) available engineering, sales, 
maintenance, repair, and replacement 
services;  

 
 4) and shall contain an itemized esti-
mate of all costs or credits that will result 
directly or indirectly from use of such substitute 
item, including costs of redesign and claims of 
other contractors affected by any resulting 
change, 

 
 B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence, 
or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 
called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided 
in Paragraph 6.05.A.2. 
 
 C. Engineer’s Evaluation: Engineer will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. 
Engineer will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be 
evidenced by either a Change Order for a substitute or an 
approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative 
determination. 
 
 D. Special Guarantee: Owner may require 
Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute.  
 
 E. Engineer’s Cost Reimbursement: Engineer 
will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to 
Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer 
approves a substitute item so proposed or submitted by 
Contractor, Contractor shall reimburse Owner for the 
charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the 
charges of Engineer for making changes in the Contract 

Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of 
each proposed substitute. 
 
 F. Contractor’s Expense: Contractor shall 
provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 
 
6.06 Concerning Subcontractors, Suppliers, and 
Others 
 
 A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 
6.06.B), whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, 
Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has 
reasonable objection. 
 
 B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in 
advance for acceptance by Owner by a specified date 
prior to the Effective Date of the Agreement, and if 
Contractor has submitted a list thereof in accordance with 
the Supplementary Conditions, Owner’s acceptance 
(either in writing or by failing to make written objection 
thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of 
any such Subcontractor, Supplier, or other individual or 
entity so identified may be revoked on the basis of reason-
able objection after due investigation. Contractor shall 
submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and 
the Contract Price will be adjusted by the difference in the 
cost occasioned by such replacement, and an appropriate 
Change Order will be issued . No acceptance by Owner of 
any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall consti-
tute a waiver of any right of Owner or Engineer to reject 
defective Work. 
 
 C. Contractor shall be fully responsible to Owner 
and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 
 
 1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and 
any such Subcontractor, Supplier or other individual or 
entity, nor 
 
 2. shall anything in the Contract Documents 
 create any obligation on the part of Owner or 
Engineer to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier, or other individual 
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or entity except as may otherwise be required by Laws 
and Regulations. 
 
 D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with Contractor.  
 
 E. Contractor shall require all Subcontractors, 
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate 
with Engineer through Contractor. 
 
 F. The divisions and sections of the Specifica-
tions and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be 
performed by any specific trade. 
 
 G. All Work performed for Contractor by a 
Subcontractor or Supplier will be pursuant to an appro-
priate agreement between Contractor and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is 
with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor 
and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
for all losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain 
the same. 
 
6.07 Patent Fees and Royalties 
 
 A. Contractor shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of Owner or Engineer its use is subject to 
patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such 
rights shall be disclosed by Owner in the Contract 
Documents.  
 

 B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of 
any invention, design, process, product, or device not 
specified in the Contract Documents. 
 
6.08 Permits 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits 
and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution 
of the Work which are applicable at the time of opening 
of Bids, or, if there are no Bids, on the Effective Date of 
the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service 
to the Work.  
 
6.09 Laws and Regulations 
 
 A. Contractor shall give all notices required by 
and shall comply with all Laws and Regulations applica-
ble to the performance of the Work. Except where 
otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be 
responsible for monitoring Contractor’s compliance with 
any Laws or Regulations. 
 
 B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 
 
 C. Changes in Laws or Regulations not known at 
the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on 
the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
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6.10 Taxes 
 
 A. Contractor shall pay all sales, consumer, use, 
and other similar taxes required to be paid by Contractor 
in accordance with the Laws and Regulations of the place 
of the Project which are applicable during the 
performance of the Work. 
 
6.11 Use of Site and Other Areas 
 
 A. Limitation on Use of Site and Other Areas 
 
 1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. 
Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or 
occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work.  
 
 2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 
 
 3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the 
extent caused by or based upon Contractor's performance 
of the Work. 
 
 B. Removal of Debris During Performance of the 
Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 
 
 C. Cleaning: Prior to Substantial Completion of 
the Work Contractor shall clean the Site and the Work 
and make it ready for utilization by Owner. At the com-
pletion of the Work Contractor shall remove from the Site 
all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to 
original condition all property not designated for 
alteration by the Contract Documents. 
 

 D. Loading Structures: Contractor shall not load 
nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
6.12 Record Documents 
 
 A. Contractor shall maintain in a safe place at the 
Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. 
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner. 
 
6.13 Safety and Protection 
 
 A. Contractor shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work. 
Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
 
 1. all persons on the Site or who may be affected 
by the Work; 
 
 2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the 
Site; and 
 
 3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities 
not designated for removal, relocation, or replacement in 
the course of construction. 
 
 B. Contractor shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  
 
 C. All damage, injury, or loss to any property 
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of 
them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Draw-
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ings or Specifications or to the acts or omissions of 
Owner or Engineer or , or anyone employed by any of 
them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole 
or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them).  
 
 D. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance 
with Paragraph 14.07.B that the Work is acceptable 
(except as otherwise expressly provided in connection 
with Substantial Completion). 
 
6.14 Safety Representative 
 
 A. Contractor shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 
 
6.15 Hazard Communication Programs 
 
 A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or 
other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 
 
6.16 Emergencies 
 
 A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. 
 
6.17 Shop Drawings and Samples 
 
 A. Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accor-
dance with the acceptable Schedule of Submittals (as 
required by Paragraph 2.07). Each submittal will be 
identified as Engineer may require.  
 
 1. Shop Drawings 
 

a. Submit number of copies specified in the 
General Requirements. 
 

b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

 
 2. Samples: Contractor shall also submit 
Samples to Engineer for review and approval in accor-
dance with the acceptable schedule of Shop Drawings and 
Sample submittals.  
 

a. Submit number of Samples specified in the 
Specifications. 
 
b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

 
  B. Where a Shop Drawing or Sample is required 
by the Contract Documents or the Schedule of Submittals 
, any related Work performed prior to Engineer’s review 
and approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 
 
  C. Submittal Procedures  
 
 1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and verified: 
 

a. all field measurements, quantities, dimensions, 
specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
 
b. the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 
 
c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident thereto; 
and 
 
d. shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents. 

 
 2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents 
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with respect to Contractor’s review and approval of that 
submittal. 
 
 3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s 
or Sample Submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submit-
ted to Engineer for review and approval of each such 
variation.  
 
 D. Engineer’s Review 
 
 1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer’s review 
and approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible with 
the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments.  
 
 2. Engineer’s review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs 
incident thereto. The review and approval of a separate 
item as such will not indicate approval of the assembly in 
which the item functions. 
 
 3. Engineer’s review and approval shall not 
relieve Contractor from responsibility for any variation 
from the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval 
shall not relieve Contractor from responsibility for 
complying with the requirements of Paragraph 6.17.C.1. 
 
 E. Resubmittal Procedures 
 
 1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required, 
new Samples for review and approval. Contractor shall 
direct specific attention in writing to revisions other than 
the corrections called for by Engineer on previous 
submittals. 
 
6.18 Continuing the Work 
 
 A. Contractor shall carry on the Work and adhere 
to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or 
postponed pending resolution of any disputes or 
disagreements, except as permitted by Paragraph 15.04 or 
as Owner and Contractor may otherwise agree in writing. 
 
6.19 Contractor’s General Warranty and Guarantee 
 
 A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its 
Related Entities shall be entitled to rely on representation 
of Contractor’s warranty and guarantee.  
 
 B. Contractor’s warranty and guarantee 
hereunder excludes defects or damage caused by: 
 
 1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for 
whom Contractor is responsible; or  
 
 2. normal wear and tear under normal usage. 
 
 C. Contractor’s obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 
 
 1. observations by Engineer; 
 
 2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 
 
 3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto 
by Owner;  
 
 4. use or occupancy of the Work or any part 
thereof by Owner; 
 
 5. any review and approval of a Shop Drawing or 
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer; 
 
 6. any inspection, test, or approval by others; or 
 
 7. any correction of defective Work by Owner. 
 
6.20 Indemnification 
 
 A. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that 
any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or 
destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission 
of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any 
of them to perform any of the Work or anyone for whose 
acts any of them may be liable . 
 
 B. In any and all claims against Owner or 
Engineer or any of their respective consultants, agents, 
officers, directors, partners, or employees by any employ-
ee (or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.20.A shall 
not be limited in any way by any limitation on the amount 
or type of damages, compensation, or benefits payable by 
or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation 
acts, disability benefit acts, or other employee benefit 
acts. 
 
 C. The indemnification obligations of Contractor 
under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 
 
 1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 
 
 2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 
 
6.21 Delegation of Professional Design Services 
 
 A. Contractor will not be required to provide 
professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required 
to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law.  
 
 B. If professional design services or 
certifications by a design professional related to systems, 
materials or equipment are specifically required of 
Contractor by the Contract Documents, Owner and 
Engineer will specify all performance and design criteria 
that such services must satisfy. Contractor shall cause 
such services or certifications to be provided by a 
properly licensed professional, whose signature and seal 

shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals 
prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by 
such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to 
Engineer.  
 
 C. Owner and Engineer shall be entitled to rely 
upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  
 
 D. Pursuant to this Paragraph 6.21, Engineer’s 
review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design criteria 
given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated 
in Paragraph 6.17.D.1. 
 
 E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria required 
by the Contract Documents. 
 
 
ARTICLE 7 - OTHER WORK AT THE SITE 
 
 
7.01 Related Work at Site 
 
 A. Owner may perform other work related to the 
Project at the Site with Owner’s employees, or via other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then:  
 
 1. written notice thereof will be given to 
Contractor prior to starting any such other work; and  
 
 2. if Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times 
that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 
10.05.  
 
 B. Contractor shall afford each other contractor 
who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, a 
reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
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properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, 
or otherwise altering their work and will only cut or alter 
their work with the written consent of Engineer and the 
others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 
 
 C. If the proper execution or results of any part 
of Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with 
Contractor’s Work except for latent defects and 
deficiencies in such other work. 
 
7.02 Coordination 
 
 A. If Owner intends to contract with others for 
the performance of other work on the Project at the Site, 
the following will be set forth in Supplementary Condi-
tions: 
 
 1. the individual or entity who will have 
authority and responsibility for coordination of the 
activities among the various contractors will be identified; 
 
 2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 
 
 3. the extent of such authority and responsibili-
ties will be provided. 
 
 B. Unless otherwise provided in the 
Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 
 
7.03 Legal Relationships 
 
 A. Paragraphs 7.01.A and 7.02 are not applicable 
for utilities not under the control of Owner. 
 
 B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a 
result of the other contractor’s actions or inactions. 
 
 C. Contractor shall be liable to Owner and any 
other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a 
result of Contractor’s action or inactions. 
 
 

ARTICLE 8 - OWNER’S RESPONSIBILITIES 
 
 
8.01 Communications to Contractor 
 
 A. Except as otherwise provided in these General 
Conditions, Owner shall issue all communications to 
Contractor through Engineer. 
 
8.02 Replacement of Engineer 
 
 A. In case of termination of the employment of 
Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 
 
8.03 Furnish Data 
 
 A. Owner shall promptly furnish the data 
required of Owner under the Contract Documents. 
 
8.04 Pay When Due 
 
 A. Owner shall make payments to Contractor 
when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 
 
8.05 Lands and Easements; Reports and Tests 
 
 A. Owner’s duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to Owner’s identifying 
and making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and 
drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the 
Site that have been utilized by Engineer in preparing the 
Contract Documents. 
 
8.06 Insurance 
 
 A. Owner’s responsibilities, if any, in respect to 
purchasing and maintaining liability and property insur-
ance are set forth in Article 5. 
 
8.07 Change Orders 
 
 A. Owner is obligated to execute Change Orders 
as indicated in Paragraph 10.03. 
 
8.08 Inspections, Tests, and Approvals 
 
 A. Owner’s responsibility in respect to certain 
inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 
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8.09 Limitations on Owner’s Responsibilities 
 
 A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
8.10 Undisclosed Hazardous Environmental 
Condition 
 
 A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 
 
8.11 Evidence of Financial Arrangements 
 
 A. If and to the extent Owner has agreed to 
furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 
 
 
ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 
 
 
9.01 Owner’s Representative 
 
 A. Engineer will be Owner’s representative 
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth 
in the Contract Documents and will not be changed 
without written consent of Owner and Engineer. 
 
9.02 Visits to Site 
 
 A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to 
check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will 
conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep 

Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 
 
 B. Engineer’s visits and observations are subject 
to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
without limitation, during or as a result of Engineer's 
visits or observations of Contractor's Work Engineer will 
not supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 
 
9.03 Project Representative 
 
 A. If Owner and Engineer agree, Engineer will 
furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the 
Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as 
provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as 
provided in Paragraph 9.09. If Owner designates another 
representative or agent to represent Owner at the Site who 
is not Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of 
such other individual or entity will be as provided in the 
Supplementary Conditions. 
 
9.04 Authorized Variations in Work 
 
 A. Engineer may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments. These may be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, who 
shall perform the Work involved promptly. If Owner or 
Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or 
both, and the parties are unable to agree on entitlement to 
or on the amount or extent, if any, of any such adjustment 
, a Claim may be made therefor as provided in Paragraph 
10.05. 
 
9.05 Rejecting Defective Work 
 
 A. Engineer will have authority to reject Work 
which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the 
Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as 
provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 
 
 A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 
 
 B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 
 
 C. In connection with Engineer’s authority as to 
Change Orders, see Articles 10, 11, and 12. 
 
 D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 
 
9.07 Determinations for Unit Price Work 
 
 A. Engineer will determine the actual quantities 
and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 
final and binding (except as modified by Engineer to 
reflect changed factual conditions or more accurate data) 
upon Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 
 
9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 
 
 A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to 
the acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question   
 
 B. Engineer will, with reasonable promptness, 
render a written decision on the issue referred. If Owner 
or Contractor believe that any such decision entitles them 
to an adjustment in the Contract Price or Contract Times 
or both, a Claim may be made under Paragraph 10.05. 
The date of Engineer’s decision shall be the date of the 
event giving rise to the issues referenced for the purposes 
of Paragraph 10.05.B. 
 
 C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 
 
 D. When functioning as interpreter and judge 
under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  
 
9.09 Limitations on Engineer’s Authority and 
Responsibilities 
 
 A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer 
in good faith either to exercise or not exercise such 
authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or 
agent of any of them. 
 
 B. Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
 C. Engineer will not be responsible for the acts 
or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 
 
 D. Engineer’s review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by Paragraph 14.07.A will only be to determine 
generally that their content complies with the require-
ments of, and in the case of certificates of inspections, 
tests, and approvals that the results certified indicate 
compliance with the Contract Documents. 
 
 E. The limitations upon authority and responsi-
bility set forth in this Paragraph 9.09 shall also apply to, 
the Resident Project Representative, if any, and assistants, 
if any. 
 
 
ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 
 
10.01 Authorized Changes in the Work 
 
 A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or from time 
to time, order additions, deletions, or revisions in the 
Work by a Change Order, or a Work Change Directive. 
Upon receipt of any such document, Contractor shall 
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promptly proceed with the Work involved which will be 
performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 
 
 B. If Owner and Contractor are unable to agree 
on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 
 
10.02 Unauthorized Changes in the Work 
 
 A.Contractor shall not be entitled to an increase 
in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not 
required by the Contract Documents as amended, 
modified, or supplemented as provided in Paragraph 3.04, 
except in the case of an emergency as provided in 
Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.B. 
 
10.03 Execution of Change Orders 
 
 A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering: 
 
 1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 
 
 2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; 
and 
 
 3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 
10.05; provided that, in lieu of executing any such 
Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but 
during any such appeal, Contractor shall carry on the 
Work and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 
 
10.04 Notification to Surety 
 
 A. If notice of any change affecting the general 
scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price 
or Contract Times) is required by the provisions of any 
bond to be given to a surety, the giving of any such notice 
will be Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of 
any such change.  
 

10.05 Claims 
 
 A. Engineer’s Decision Required: All Claims, 
except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 
 
 B. Notice: Written notice stating the general 
nature of each Claim, shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but 
in no event later than 30 days) after the start of the event 
giving rise thereto. The responsibility to substantiate a 
Claim shall rest with the party making the Claim. Notice 
of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to 
the Contract within 60 days after the start of such event 
(unless Engineer allows additional time for claimant to 
submit additional or more accurate data in support of such 
Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract 
Time shall be prepared in accordance with the provisions 
of Paragraph 12.02.B. Each Claim shall be accompanied 
by claimant's written statement that the adjustment 
claimed is the entire adjustment to which the claimant 
believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and 
the claimant within 30 days after receipt of the claimant’s 
last submittal (unless Engineer allows additional time). 
 
 C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any, take one of the following actions 
in writing:  
 
 1. deny the Claim in whole or in part, 
 
 2. approve the Claim, or 
 
 3. notify the parties that the Engineer is unable to 
resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice 
shall be deemed a denial. 
 
 D. In the event that Engineer does not take action 
on a Claim within said 30 days, the Claim shall be 
deemed denied. 
 
 E. Engineer’s written action under Paragraph 
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor invoke the 
dispute resolution procedure set forth in Article 16 within 
30 days of such action or denial. 
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 F. No Claim for an adjustment in Contract Price 
or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 
 
 
ARTICLE 11 - COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 
 
 
11.01 Cost of the Work 
 
 A. Costs Included: The term Cost of the Work 
means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When 
the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, the costs to 
be reimbursed to Contractor will be only those additional 
or incremental costs required because of the change in the 
Work or because of the event giving rise to the Claim. 
Except as otherwise may be agreed to in writing by 
Owner, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, shall include 
only the following items, and shall not include any of the 
costs itemized in Paragraph 11.01.B. 
 
 1. Payroll costs for employees in the direct 
employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and other 
personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries 
and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, 
excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of 
performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in 
the above to the extent authorized by Owner. 
 
 2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash 
discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and 
returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 
 
 3. Payments made by Contractor to 
Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive 
bids from subcontractors acceptable to Owner and 

Contractor and shall deliver such bids to Owner, who will 
then determine, with the advice of Engineer, which bids, 
if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work 
and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this 
Paragraph 11.01. 
 
 4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 
 
 5. Supplemental costs including the following: 
 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties 
connected with the Work. 
 
b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 
 
c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 
 
d. Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 
 
e. Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 
 
f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
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resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 
 
g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 
 
h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 
 
i. The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

 
 B. Costs Excluded: The term Cost of the Work 
shall not include any of the following items: 
 
 1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general 
administration of the Work and not specifically included 
in the agreed upon schedule of job classifications referred 
to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 
 
 2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 
 
 3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for 
the Work and charges against Contractor for delinquent 
payments. 
 
 4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to 
property. 
 
 5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B. 
 
 C. Contractor’s Fee: When all the Work is 
performed on the basis of cost-plus, Contractor’s fee shall 

be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined 
on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C. 
 
 D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. 
 
11.02 Allowances 
 
 A. It is understood that Contractor has included 
in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered 
to be performed for such sums and by such persons or 
entities as may be acceptable to Owner and Engineer.  
 
 B. Cash Allowances 
 
 1. Contractor agrees that: 
 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 
 
b. Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

 
 C. Contingency Allowance 
 

1. Contractor agrees that a contingency 
allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 
 
 D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 
 
11.03 Unit Price Work 
 
 A. Where the Contract Documents provide that 
all or part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all Unit 
Price Work an amount equal to the sum of the unit price 
for each separately identified item of Unit Price Work 
times the estimated quantity of each item as indicated in 
the Agreement.  
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 B. The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price. Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
Contractor will be made by Engineer subject to the 
provisions of Paragraph 9.07. 
 
 C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 
 
 D. Owner or Contractor may make a Claim for 
an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 
 
 1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated 
in the Agreement; and  
 
 2. there is no corresponding adjustment with 
respect any other item of Work; and 
 
 3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner 
is entitled to a decrease in Contract Price and the parties 
are unable to agree as to the amount of any such increase 
or decrease. 
 
 
ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
 
 
12.01 Change of Contract Price 
 
 A. The Contract Price may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted 
by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 
 
 1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); 
or 
 
 2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 

allowance for overhead and profit not necessarily in 
accordance with Paragraph 12.01.C.2); or 
 
 3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work 
(determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 
 
 C. Contractor’s Fee: The Contractor’s fee for 
overhead and profit shall be determined as follows: 
 
 1. a mutually acceptable fixed fee; or  
 
 2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various portions 
of the Cost of the Work: 
 

a. for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent; 
 
b. for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  
 
c. where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next 
lower tier Subcontractor; 
 
d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B;  
 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal 
to five percent of such net decrease; and 
 
f. when both additions and credits are involved 
in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 
 
 A. The Contract Times may only be changed by 
a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted 
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by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. Any adjustment of the Contract Times 
covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in 
accordance with the provisions of this Article 12. 
 
12.03 Delays 
 
 A. Where Contractor is prevented from 
completing any part of the Work within the Contract 
Times due to delay beyond the control of Contractor, the 
Contract Times will be extended in an amount equal to 
the time lost due to such delay if a Claim is made therefor 
as provided in Paragraph 12.02.A. Delays beyond the 
control of Contractor shall include, but not be limited to, 
acts or neglect by Owner, acts or neglect of utility owners 
or other contractors performing other work as contemplat-
ed by Article 7, fires, floods, epidemics, abnormal 
weather conditions, or acts of God.  
 
 B. If Owner, Engineer, or other contractors or 
utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor 
shall be entitled to an equitable adjustment in the Contract 
Price or the Contract Times , or both. Contractor’s 
entitlement to an adjustment of the Contract Times is 
conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the 
Contract Times. 
 
 C If Contractor is delayed in the performance or 
progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other 
causes not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an 
equitable adjustment in Contract Times, if such 
adjustment is essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment 
shall be Contractor’s sole and exclusive remedy for the 
delays described in this Paragraph 12.03.C. 
 
 D. Owner, Engineer and the Related Entities of 
each of them shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not 
limited to all fees and charges of Engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
 E. Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to 
and within the control of a Subcontractor or Supplier shall 
be deemed to be delays within the control of Contractor. 

 
 
ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
 
 
13.01 Notice of Defects 
 
 A. Prompt notice of all defective Work of which 
Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 
 
13.02 Access to Work 
 
 A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them 
proper and safe conditions for such access and advise 
them of Contractor’s Site safety procedures and programs 
so that they may comply therewith as applicable. 
 
13.03 Tests and Inspections 
 
 A. Contractor shall give Engineer timely notice 
of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 
 
 B. Owner shall employ and pay for the services 
of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 
 
 1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 
 
 2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 
 
 3. as otherwise specifically provided in the Con-
tract Documents. 
 
 C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval.  
 
 D. Contractor shall be responsible for arranging 
and obtaining and shall pay all costs in connection with 
any inspections, tests, or approvals required for Owner’s 
and Engineer’s acceptance of materials or equipment to 
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be incorporated in the Work; or acceptance of materials, 
mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 
 
 E. If any Work (or the work of others) that is to 
be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 
 
 F. Uncovering Work as provided in Paragraph 
13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of 
Contractor’s intention to cover the same and Engineer has 
not acted with reasonable promptness in response to such 
notice. 
 
13.04 Uncovering Work 
 
 A. If any Work is covered contrary to the written 
request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 
 
 B. If Engineer considers it necessary or advisable 
that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer’s request, 
shall uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, furnishing 
all necessary labor, material, and equipment.  
 
 C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and 
testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be 
entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, 
Owner may make a Claim therefor as provided in 
Paragraph 10.05.  
 
 D. If, the uncovered Work is not found to be 
defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or 
both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
 
13.05 Owner May Stop the Work 
 

 A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the 
Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part 
of Owner to exercise this right for the benefit of 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or any surety for, or employee or 
agent of any of them. 
 
13.06 Correction or Removal of Defective Work 
 
 A. Promptly after receipt of notice, Contractor 
shall correct all defective Work, whether or not 
fabricated, installed, or completed, or, if the Work has 
been rejected by Engineer, remove it from the Project and 
replace it with Work that is not defective. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of 
others). 
 
 B. When correcting defective Work under the 
terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or 
otherwise impair Owner’s special warranty and guarantee, 
if any, on said Work. 
 
13.07 Correction Period 
 
 A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special 
guarantee required by the Contract Documents) or by any 
specific provision of the Contract Documents, any Work 
is found to be defective, or if the repair of any damages to 
the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as 
contemplated in Paragraph 6.11.A is found to be 
defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner’s written 
instructions: 
 
 1. repair such defective land or areas; or  
 
 2. correct such defective Work; or 
 
 3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and  
 
 4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of others 
or other land or areas resulting therefrom.  
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 B.  If Contractor does not promptly comply with 
the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss 
or damage, Owner may have the defective Work 
corrected or repaired or may have the rejected Work re-
moved and replaced. All claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by Contractor. 
 
 C. In special circumstances where a particular 
item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications . 
 
 D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 
 
 E. Contractor’s obligations under this Paragraph 
13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for or a waiver of the provisions 
of any applicable statute of limitation or repose. 
 
13.08 Acceptance of Defective Work 
 
 A. If, instead of requiring correction or removal 
and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work 
to the extent not otherwise paid by Contractor pursuant to 
this sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work, and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work 
so accepted. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs 
after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 
 

13.09 Owner May Correct Defective Work 
 
 A. If Contractor fails within a reasonable time 
after written notice from Engineer to correct defective 
Work or to remove and replace rejected Work as required 
by Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 
 
 B. In exercising the rights and remedies under 
this Paragraph 13.09, Owner shall proceed expeditiously. 
In connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction 
equipment and machinery at the Site, and incorporate in 
the Work all materials and equipment stored at the Site or 
for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other 
contractors, and Engineer and Engineer’s consultants 
access to the Site to enable Owner to exercise the rights 
and remedies under this Paragraph. 
 
 C. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 13.09 will be 
charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and Owner 
shall be entitled to an appropriate decrease in the Contract 
Price. If the parties are unable to agree as to the amount of 
the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses 
and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of 
Contractor’s defective Work. 
 
 D. Contractor shall not be allowed an extension 
of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by 
Owner of Owner’s rights and remedies under this 
Paragraph 13.09. 
 
 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
 
 
14.01 Schedule of Values 
 
 A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress 
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payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 
 
14.02 Progress Payments 
 
 A. Applications for Payments 
 
 1. At least 20 days before the date established in 
the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another 
location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or 
other documentation warranting that Owner has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein, all of 
which must be satisfactory to Owner.  
 
 2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 
 
 3. The amount of retainage with respect to 
progress payments will be as stipulated in the Agreement. 
 
 B. Review of Applications 
 
 1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application 
to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the 
Application. 
 
 2. Engineer’s recommendation of any payment 
requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an 
experienced and qualified design professional and on 
Engineer's review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief:  
 

a. the Work has progressed to the point indicat-
ed; 
 

b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and  
 
c. the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

 
 3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that:  
 

a. inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  
 
b. that there may not be other matters or issues 
between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle 
Owner to withhold payment to Contractor. 

 
 4. Neither Engineer’s review of Contractor’s 
Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, including 
final payment, will impose responsibility on Engineer: 
 

a. to supervise, direct, or control the Work, or 
 
b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or 
 
c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 
 
d. to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
 
e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner free 
and clear of any Liens. 

 
 5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse 
to recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent 
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inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from 
loss because: 
 

a. the Work is defective, or completed Work has 
been damaged, requiring correction or replace-
ment; 
 
b. the Contract Price has been reduced by 
Change Orders; 
 
c. Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 
 
d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

 
 C. Payment Becomes Due 
 
 1. Ten days after presentation of the Application 
for Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the provisions 
of Paragraph 14.02.D) become due, and when due will be 
paid by Owner to Contractor. 
 
 D. Reduction in Payment 
 
 1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 
 

a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 
 
b. Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 
 
c. there are other items entitling Owner to a 
set-off against the amount recommended; or 
 
d. Owner has actual knowledge of the occurrence 
of any of the events enumerated in Paragraphs 
14.02.B.5.a through 14.02.B.5.c or Paragraph 
15.02.A. 

 
 2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction of 
the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons for 
such action. 
 

 3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount due as 
determined by Paragraph 14.02.C.1. 
 
14.03 Contractor’s Warranty of Title 
 
 A. Contractor warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 
 
14.04 Substantial Completion 
 
 A. When Contractor considers the entire Work 
ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed 
by Contractor as incomplete) and request that Engineer 
issue a certificate of Substantial Completion.  
 
 B. Promptly after Contractor’s notification, , 
Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of 
completion. If Engineer does not consider the Work 
substantially complete, Engineer will notify Contractor in 
writing giving the reasons therefor.  
 
 C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within 
said 14 days execute and deliver to Owner and Contractor 
a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate 
as Engineer believes justified after consideration of any 
objections from Owner.  
 
 D. At the time of delivery of the tentative 
certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommen-
dation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to 
security, operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise 
in writing and so inform Engineer in writing prior to 
Engineer’s issuing the definitive certificate of Substantial 
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Completion, Engineer’s aforesaid recommendation will 
be binding on Owner and Contractor until final payment. 
 
 E. Owner shall have the right to exclude 
Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable 
access to complete or correct items on the tentative list. 
 
14.05 Partial Utilization 
 
 A. Prior to Substantial Completion of all the 
Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used 
by Owner for its intended purpose without significant 
interference with Contractor’s performance of the 
remainder of the Work, subject to the following condi-
tions. 
 
 1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its 
intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to Owner 
and Engineer that such part of the Work is substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work.  
 
 2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work.  
 
 3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status 
of completion. If Engineer does not consider that part of 
the Work to be substantially complete, Engineer will 
notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 
 
  4. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 
 
14.06 Final Inspection 
 
 A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with 
Owner and Contractor and will notify Contractor in 
writing of all particulars in which this inspection reveals 

that the Work is incomplete or defective. Contractor shall 
immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 
 
14.07 Final Payment 
 
 A. Application for Payment 
 
 1. After Contractor has, in the opinion of 
Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance 
and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance certificates of 
inspection, marked-up record documents (as provided in 
Paragraph 6.12), and other documents, Contractor may 
make application for final payment following the 
procedure for progress payments. 
 
 2. The final Application for Payment shall be 
accompanied (except as previously delivered) by:  
 

a. all documentation called for in the Contract 
Documents, including but not limited to the 
evidence of insurance required by Paragraph 
5.04.B.7; 
 
b. consent of the surety, if any, to final payment;  
 
c. a list of all Claims against Owner that 
Contractor believes are unsettled; and  
 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with 
the Work. 

 
 3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full 
and an affidavit of Contractor that: (i) the releases and 
receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner 
or Owner's property might in any way be responsible have 
been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any 
Lien. 
 
 B. Engineer’s Review of Application and 
Acceptance 
 
 1. If, on the basis of Engineer’s observation of 
the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment 
and accompanying documentation as required by the 
Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations 
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under the Contract Documents have been fulfilled, 
Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s 
recommendation of payment and present the Application 
for Payment to Owner for payment. At the same time 
Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer will 
return the Application for Payment to Contractor, indicat-
ing in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the 
necessary corrections and resubmit the Application for 
Payment.  
 
 C. Payment Becomes Due 
 
 1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less 
any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated 
damages, will become due and , will be paid by Owner to 
Contractor. 
 
14.08 Final Completion Delayed 
 
 A. If, through no fault of Contractor, final 
completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
Contractor’s final Application for Payment (for Work 
fully completed and accepted) and recommendation of 
Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work 
fully completed and accepted. If the remaining balance to 
be held by Owner for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required 
in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such 
payment. Such payment shall be made under the terms 
and conditions governing final payment, except that it 
shall not constitute a waiver of Claims. 
 
14.09 Waiver of Claims 
 
 A. The making and acceptance of final payment 
will constitute: 
 
 1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled Liens, 
from defective Work appearing after final inspection 
pursuant to Paragraph 14.06, from failure to comply with 
the Contract Documents or the terms of any special 
guarantees specified therein, or from Contractor’s 
continuing obligations under the Contract Documents; 
and 
 
 2. a waiver of all Claims by Contractor against 
Owner other than those previously made in accordance 

with the requirements herein and expressly acknowledged 
by Owner in writing as still unsettled. 
 
 
ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
 
 
15.01 Owner May Suspend Work 
 
 A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such 
suspension if Contractor makes a Claim therefor as 
provided in Paragraph 10.05. 
 
15.02 Owner May Terminate for Cause 
 
 A. The occurrence of any one or more of the 
following events will justify termination for cause: 
 
 1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or 
failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time 
pursuant to Paragraph 6.04); 
 
 2. Contractor’s disregard of Laws or Regulations 
of any public body having jurisdiction; 
 
 3. Contractor’s disregard of the authority of 
Engineer; or 
 
 4. Contractor’s violation in any substantial way 
of any provisions of the Contract Documents. 
 
 B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety ) seven days written notice of its 
intent to terminate the services of Contractor: 
 
 1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be 
used by Contractor (without liability to Contractor for 
trespass or conversion),  
 
 2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and  
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 3. complete the Work as Owner may deem 
expedient.  
 
 C. If Owner proceeds as provided in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the 
unpaid balance of the Contract Price exceeds all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out 
of or relating to completing the Work, such excess will be 
paid to Contractor. If such claims, costs, losses, and 
damages exceed such unpaid balance, Contractor shall 
pay the difference to Owner. Such claims, costs, losses, 
and damages incurred by Owner will be reviewed by 
Engineer as to their reasonableness and, when so 
approved by Engineer, incorporated in a Change Order. 
When exercising any rights or remedies under this 
Paragraph Owner shall not be required to obtain the 
lowest price for the Work performed. 
 
 D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice 
of intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more 
than 30 days of receipt of said notice. 
 
 E.  Where Contractor’s services have been so 
terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then 
existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not 
release Contractor from liability. 
 
 F. If and to the extent that Contractor has 
provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond 
shall supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 
 
15.03 Owner May Terminate For Convenience 
 
 A. Upon seven days written notice to Contractor 
and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, 
terminate the Contract. In such case, Contractor shall be 
paid for (without duplication of any items): 
 
 1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work; 
 

 2. expenses sustained prior to the effective date 
of termination in performing services and furnishing 
labor, materials, or equipment as required by the Contract 
Documents in connection with uncompleted Work, plus 
fair and reasonable sums for overhead and profit on such 
expenses; 
 
 3. all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 
 
 4. reasonable expenses directly attributable to 
termination. 
 
 B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 
 
15.04 Contractor May Stop Work or Terminate 
 
 A. If, through no act or fault of Contractor, (i) 
the Work is suspended for more than 90 consecutive days 
by Owner or under an order of court or other public 
authority, or (ii) Engineer fails to act on any Application 
for Payment within 30 days after it is submitted, or (iii) 
Owner fails for 30 days to pay Contractor any sum finally 
determined to be due, then Contractor may, upon seven 
days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or 
failure within that time, terminate the Contract and 
recover from Owner payment on the same terms as 
provided in Paragraph 15.03.  
 
 B. In lieu of terminating the Contract and 
without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment 
within 30 days after it is submitted, or Owner has failed 
for 30 days to pay Contractor any sum finally determined 
to be due, Contractor may, seven days after written notice 
to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including 
interest thereon. The provisions of this Paragraph 15.04 
are not intended to preclude Contractor from making a 
Claim under Paragraph 10.05 for an adjustment in 
Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 
 
 
ARTICLE 16 - DISPUTE RESOLUTION 
 
 
16.01 Methods and Procedures 
 
 A. Either Owner or Contractor may request 
mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be 
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governed by the Construction Industry Mediation Rules 
of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for 
mediation shall be submitted in writing to the American 
Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the 
effect of Paragraph 10.05.E.  
 
 B. Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The 
date of termination of the mediation shall be determined 
by application of the mediation rules referenced above. 
 
 C. If the Claim is not resolved by mediation, 
Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
final and binding 30 days after termination of the 
mediation unless, within that time period, Owner or 
Contractor: 
 
 1. elects in writing to invoke any dispute 
resolution process provided for in the Supplementary 
Conditions, or 
 
 2. agrees with the other party to submit the 
Claim to another dispute resolution process, or 
 
 3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 
 
 
ARTICLE 17 - MISCELLANEOUS 
 
 
17.01 Giving Notice 
 
 A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if:  
 
 1.  delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for 
whom it is intended, or 
 

 2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known 
to the giver of the notice. 
 
17.02 Computation of Times 
 
 A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If 
the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 
 
17.03 Cumulative Remedies 
 
 A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of 
this Paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 
 
17.04 Survival of Obligations 
 
 A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Docu-
ments, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Contract or termination of the services of Contractor. 
 
17.05 Controlling Law 
 
 A. This Contract is to be governed by the law of 
the state in which the Project is located. 
 
17.06 Headings 
 

A. Article and paragraph headings are inserted 
for convenience only and do not constitute parts 
of these General Conditions. 
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1.0 General 
 
These Supplementary Conditions amend and supplement Section 700 – General Conditions, and 
other provisions of the Contract Documents as indicated below.  All provisions of the General 
Conditions that are amended or supplemented remain in full force and effect as so amended or 
supplemented.  All provisions of the General Conditions which are not so amended or 
supplemented remain in full force and effect. 
 
 
2.0 Defined Terms 
 
The terms used in these Supplementary Conditions which are defined in the General Conditions 
have the meaning assigned to them in the General Conditions.  
 
 
3.0 Specific Comments 
 
SC-1.01.A.19 Engineer 
 

The Buyer’s staff will perform all of the tasks and services of the Engineer as specified in 
the Contract Documents. 

 
 
SC-5.10 Certificates of Insurance 
 
 Add the following new paragraphs immediately after Paragraph 5.10: 
 
 B. Seller’s Insurance: 
 

1 Claims for Labor and Materials:  The Seller shall indemnify and save harmless 
the Buyer from all claims for labor and materials furnished under this Contract.  
When requested by the Buyer, the Seller shall submit satisfactory evidence that 
all persons, items, or corporation who have done work or furnished materials 
under this Contract, for which the Buyer may have become liable under the 
laws of the State, have been fully paid or satisfactorily secured.  In case such 
evidence is not furnished or is not satisfactory, and amount will be retrained 
from money due the Seller which, in additional to any other sums that may be 
retained, will be sufficient, in the opinion of the Buyer, meet all claims of the 



persons, firms, and corporations as aforesaid.  Such sum shall be retained until 
the liabilities as aforesaid are fully discharged or satisfactorily secured. 

 
2 The Seller shall not commence work under the Procurement Contract until 

Seller has obtained all the insurance required under this paragraph and such 
insurance has been approved by Buyer.  Furthermore, the Seller shall not allow 
any subcontractor to commence work under the Contract until the subcontractor 
has obtained the same insurance as is required of Seller. 

 
3 Certificates of Insurance acceptable to Buyer shall be filed with Buyer prior to 

commencement of the work.  These Certificates shall contain a provision that 
coverage afforded under the policies will not be cancelled, or materially altered, 
until at least ten days’ prior written notice has been given to Buyer. 

 
4 Failure of Buyer to demand such certificates or other evidence of full 

compliance with these insurance requirements or failure of Buyer to identify a 
deficiency from evidence provided shall not be construed as a waiver of Seller’s 
obligation to maintain such insurance. 

 
5 By requiring such insurance and insurance limits herein, Buyer does not 

represent that coverage and limits will necessarily be adequate to protect Seller, 
and such coverage and limits shall not be deemed as a limitation on Seller’s 
liability under the indemnities granted to Buyer in the Contract Documents. 

 
6 Worker’s Compensation:  The Seller shall procure, and shall maintain during 

the life of the Procurement Contract, Workers’ Compensation Insurance as 
required by workers’ compensation laws of the State of Nebraska or of the state 
in which the Seller is domiciled and/or performing work. 

 
7 Employer’s Liability Insurance:  The Seller shall also be protected against 

claims for injury, disease, or death of employees which, for any reason, may not 
fall within the provisions of workers’ compensation law.  If the Seller is 
domiciled in a state other than Nebraska, the Employer’s Liability Insurance 
shall contain the following limits of liability: 

 
 Bodily Injury by Accident:  $1,000,000.00 each accident 
 Bodily Injury by Disease:  $1,000,000.00 each employee 
 Bodily Injury by Disease:  $2,500,000.00 policy limit 

 
8 General Liability Insurance:  This insurance shall be written on an occurrence 

basis (not a claims-made basis) and shall protect the Seller against claims 
arising from injuries to members of the public and damage to property of others 
arising out of any act or omission of the Seller, or Seller’s agents, employees or 
subcontractors. 

 
 This General Liability Insurance shall include coverage for the following 

hazards: (1) Premises and Operations, (2) Seller’s Protective Liability, (3) 
Completed Operations and (4) Contractual Liability. 

 



 The Completed Operations coverage shall continue in force for one year from 
the date of completion of the work. 

 
  Limits of Insurance shall be as follows: 
 
  General Aggregate Limit  $2,000,000.00 
  Aggregate Limit – Comp. Oper. $2,000,000.00 
  Each Occurrence Limit  $1,000,000.00 
 
 If the Seller’s work involves exposure to certain known hazards, this General 

Liability Insurance shall contain no exclusion relative to property damage 
resulting from explosion, collapse and underground hazards. 

 
9 Automobile Liability Insurance:  This insurance shall be written under a 

Business Auto Policy, or a policy which would be similar thereto, and shall 
protect the Seller against claims arising from injuries to members of the public 
or damage to property of others arising from the use of automobiles whether 
such automobiles by owned, non-owned or hired. 

 
   Limit of Liability  $1,000,000.00 each accident. 
 
SC-6.10 Taxes 
 
 Add a new paragraph after Paragraph GC-6.10, which reads as follows: 
 

Buyer is exempt from State Sales Tax.  Buyer will pay Use Taxes. 
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Illustrations 
Exhibit C Wastewater Treatment Plant to Remote Lift Station Agreement Illustrations 
 
 
1.0 Project Scope 

 
1.1 Contractor Responsibilities 

 
1.1.1 All conduits, cables, equipment and associated facilities shall be installed 

underground.  Maintain acceptable industry standard bury depths. 
1.1.2 Contractor will be responsible for providing and installing all fiber optic 

cable, conduit and pull boxes unless specifically noted otherwise.  
1.1.3 Contractor will be responsible for all terminations, termination cabinets, 

splices, pigtails, splice trays, connectors and associated accessories and 
equipment. 

1.1.4 Contractor shall be responsible for providing the necessary design, 
planning, coordination and project management type services required to 
complete the project as specified. 

1.1.5 If any subcontractors are utilized, names of proposed subcontractors will be 
presented to the Owner for evaluation. Subcontractors are not exempt from 
any of the requirements outlined within these specifications. 

1.1.6 Contractor shall coordinate all work with Owner. 
 

1.2 Fiber Service Point Locations 
 
1.2.1 FDU “Substation Fiber Ring” Service Points:  
 

1. Substation A/Lon D. Wright Power Plant II – 2701 E. 1st St. – 12 Single Mode Fibers 
2. Substation B – 2401 N. Luther Rd. – 12 Single Mode Fibers 
3. Substation C – 3200 N. C St. – 12 Single Mode Fibers 
4. Substation D – 3490 N. Somers Ave. – 12 Single Mode Fibers 
5. Substation E – 2018 W. Military Ave. – 12 Single Mode Fibers 
6. Substation F – 519 E. Cloverly Rd.– 12 Single Mode Fibers 
7. Substation G – 150 S. County Rd 24 Blvd. – 12 Single Mode Fibers  
8. FDU Warehouse – 3000 E. 1st St. – 12 Single Mode Fibers  (Substation Ring “Hub”) 



9. City of Fremont Municipal Building – 400 E. Military Ave. – 12 Single Mode Fibers 
(Substation Ring “Hub”) 

10. Note: There is an existing 48 count single mode OPGW cable that runs between 
Substation B and Substation C.  This OPGW will be utilized in the fiber ring.  
Contractor will not need to install fiber between these two points. 
 
1.2.2 FDU “Substation Fiber Ring” Requirements:    

 
1. Fiber system in its entirety shall be installed underground. 
2. Fiber between these points shall be a complete “ring” for redundancy as illustrated 

within Exhibit A.   
3. None of these locations shall be radially fed from any other site.  System layout 

should allow for data to be rerouted back to the source in the event of a cut or 
damaged line. 

4. The FDU Warehouse and City of Fremont Municipal Building will be the main 
network “hubs” for the substation fiber ring.  Each location contains a data room for 
network connection. 

5. FDU will complete construction of underground conduits entering substations from 
a point just outside each substation fence, location to be determined and coordinated 
by FDU and Contractor (“tie-in” location).  Contractor will be responsible for 
providing and installing pull boxes/vaults at these “tie-in” locations.  FDU will assist 
in pulling fiber from “tie-in” pull boxes to point of demarcation within substation. 

6.  Contractor will not be allowed in substation yard or control houses without being 
accompanied by FDU employees.  PPE will be required for all workers in these areas, 
coordinate with FDU.   

7. Contractor will be responsible for all splices and terminations, including at the 
termination board in each substation and “hubs.”  

8. Contractor will be responsible for providing and installing termination boards within 
substations and “hubs.”  

9. Contractor will be responsible for any required indoor conduit or plenum rated cable. 
10. After project completion, Owner will own fiber optic lines in perpetuity.  Contractor 

will submit with proposal a proposed monthly fee for their standard maintenance 
agreement.  The Owner does not wish to lease fiber optic lines.  Provide line item 
pricing for items as indicated on the Bid Form. 
 
1.2.3 Additional City of Fremont and Department of Utilities Fiber Service 

Points: 
 

1. Christensen Field – 1914 Christensen Field Rd. – 12 Single Mode Fibers 
2. Fremont Municipal Airport – 1203 W. 23rd St. – 12 Single Mode Fibers 
3. City of Fremont Parks Maintenance – 710 S. Broad St. – 12 Single Mode Fibers 
4. FDU Water Treatment Facility – 649 S. Luther Rd. – 12 Single Mode Fibers 
5. Ronin Ball Field & Swimming Pool – 17th and Somers Ave. – 12 Single Mode Fibers 
6. Four (4) Railroad Crossing Locations: 

a. N. Somers Ave. by Washington Heights Development (NW Corner) – 4 
Single Mode Fibers 

b. W. 23rd St. and N. Airport Rd. (NW Corner) – 4 Single Mode Fibers 
c. W. Linden Ave. & N. Airport Rd. (SW Corner) – 4 Single Mode Fibers 
d. W. Military Ave. & N. Pierce St. (NW Corner) – 4 Single Mode Fibers 



 
1.2.4 Additional City of Fremont and Department of Utilities Location 

Requirements:    
 

1. Fiber system in its entirety shall be installed underground. 
2. Fiber to all of these points shall be homerun back to one of the following locations 

as illustrated within Exhibit B: 
 
a. City of Fremont Municipal Building – 400 E. Military Ave. 
b. City of Fremont Fire Department – 415 E. 16th St. 
c. City of Fremont Department of Utilities Warehouse – 3000 E. 1st St. 

 
3. Contractor will be responsible for construction of all conduits and pull boxes. 
4. Contractor will be responsible for all splices and terminations.   
5. Contractor will be responsible for providing and installing termination boards within 

facilities.   
6. Contractor will be responsible for any required indoor conduit or plenum rated cable. 
7. After project completion, Owner will own fiber optic lines in perpetuity.  Contractor 

will submit with proposal a proposed monthly fee for their standard maintenance 
agreement.  The Owner does not wish to lease fiber optic lines.  Provide line item 
pricing for items as indicated on the Bid Form. 
 
1.2.5 Wastewater Treatment Plant to Remote Lift Station Fiber Service 

Points: 
 

1. Fiber system in its entirety shall be installed underground. 
2. City of Fremont Wastewater Treatment Plant – 6325 Morningside Rd. – 24 Single 

Mode Fibers 
3. Remote Lift Station at Costco Poultry Complex – 1325 E. Cloverly Rd. – 24 Single 

Mode Fibers 
4. FDU Warehouse – 3000 E. 1st St. – 24 Single Mode Fibers 

 
1.2.6 Wastewater Treatment Plant to Remote Lift Station Fiber Service 

Requirements:  
  

1. Fiber system in its entirety shall be installed underground. 
2. Conduits for this portion of the project will be existing, installed by FDU’s 

contractor starting the Fall of 2017, illustrated within Exhibit C. 
3. Existing conduits will be a 4x1 micro duct conduit with composite vaults as 

illustrated within Exhibit C.   
4. This service will need to run between the Wastewater Treatment Plant, the Remote 

Lift Station, and the FDU Warehouse.   
5. FDU proposes to allow Contractor use of 2 of the 4 micro ducts, free of charge, 

provided that Contractor provides and installs fiber as described for ownership 
and use by FDU.   

6. This portion of the project will simply be an agreement between the Contractor and 
Owner, to be drafted at a later date, with no additional cost to the owner, apart from 
any maintenance agreements.   



7. Contractor will be responsible for all splices and terminations.   
8. Contractor will be responsible for providing and installing termination boards within 

facilities.   
9. Contractor will be responsible for any required indoor conduit or plenum rated 

cable. 
10. After project completion, Owner will own fiber optic lines in perpetuity.  

Contractor will submit with proposal a proposed monthly fee for their standard 
maintenance agreement.  The Owner does not wish to lease fiber optic lines. 
Indicate whether these terms are agreeable on Bid Form. 
 

2.0 General 
 
2.1 Definitions 

 
2.1.1 EMI: Electromagnetic interference 
2.1.2 IDC: Insulation displacement connector 
2.1.3 LAN: Local Area Network 
2.1.4 UTP: Unshielded twisted pair 
2.1.5 TR: Telecommunications Room 
2.1.6 ER: Equipment Room 
2.1.7 EF: Entrance Facility 
2.1.8 TGB: Telecommunications Grounding Bar 
2.1.9 TMGB: Telecommunications Main Grounding Bar 
2.1.10 TBB: Telecommunications Bonding Backbone 

 
2.2 Warranty 

 
2.2.1 Contractor shall warrant against defects all workmanship, materials and 

equipment from usual wear for a twenty (20) year period after the date of 
project final completion.  Any material or equipment becoming defective 
within this period shall be repaired at no additional cost to the Owner.  
Present guarantee in writing. 

2.2.2 No manufacturer’s warranties shall be voided and shall be run to benefit the 
Owner.  Transfer manufacturer’s warranties to Owner.  Submit with shop 
drawings. 

2.2.3 Any repairs or replacements required shall occur within 72 hours of 
Contractor notification.  Owner may grant an extension based on 
circumstance. 
 

2.3 Interpretation of Documents 
 
2.3.1 Any questions arising with the meaning of any portion of the contract 

documents shall be submitted to the Owner in writing for interpretation.  
Addenda and/or supplemental information will be provided by the Owner as 
they see fit to provide clarification.  

2.3.2 Owner will be the sole authority of interpretation of discrepancies within 
the contract documents. 

2.3.3 No work shall be completed by the Contractor without first receiving 
clarification from the Owner, should discrepancies arise.  Any additional 



cost incurred without clarification from the Owner will be the sole 
responsibility of the Contractor. 
 

2.4 Standards, Codes and Permits 
 
2.4.1 Complete work in a manner consistent with industry standards. 
2.4.2 All work shall be completed in adherence to the current version of the 

National Electric Safety Code (NESC), Local Building Code and any other 
local or state codes. 

2.4.3 Contractor shall comply with all local and state permitting, inspection, and 
rules and regulations.  Contractor will be responsible for associated fees. 
 

2.5 Easements and Crossing Permits 
 
2.5.1 Contractor shall include within their bid all necessary easements and 

crossing permits/agreements, at no expense to the Owner. 
 

2.6 Submittals 
 
2.6.1 Product Data:  Include data sheets for the following components along with 

all warranty documents: 
2.6.1.1   Fiber Optic Cable 
2.6.1.2   Underground Conduits, Paths and Vaults 
2.6.1.3   Connectors 
2.6.1.4    Splices 
2.6.1.5    Termination Panels 
2.6.1.6    Labeling Components 

 
2.6.2 Provide proof of installer credentials as indicated in section 2.8. 
2.6.3 System design drawings (routing) as well as proposed equipment and 

material data shall be submitted to, and approved by, Owner before any 
work is to commence. 

2.6.4 Include with each submittal a letter of transmittal. 
2.6.5 Both paper and digital copies of submittals and drawings will be required. 
2.6.6 A final Project Record Drawing shall be submitted upon project completion. 

 
2.7 Operation and Maintenance Manuals 

 
2.7.1 Provide three (3) copies of operations and maintenance manuals.  Manuals 

shall include complete system schematics, troubleshooting procedures, 
factory support information, test results and as-builts. 
 

2.8 Certifications, Qualifications and Standards 
 
2.8.1 Installers:  Foreman shall be on site.  Foreman shall hold BICSI Technician 

or NJATC Telecommunications Technician designation.  Other installers 
shall have, at a minimum, at BICSI Installer Level 1 designation or be 
enrolled in the NJATC program.  Provide credentials as part of submittal 
process. 



2.8.2 Project Managers:  Project manager shall hold a BICSI RCDD designation 
and will attend all project meetings.  Provide credentials as part of the 
submittal process. 

2.8.3 All electrical components and devices shall be listed and labeled as defined 
in NFPA 70 by a qualified agency. 

2.8.4 Telecommunications pathways and spaces shall comply with TIA/EIA-569-
A/B. 

2.8.5 Grounding shall comply with ANSI-J-STD-607-A. 
 

2.9 Coordination 
 
2.9.1 Coordinate work with Owner’s LAN and switch active equipment 

providers. 
2.9.2 Coordinate service entrance arrangements with local exchange carrier. 

 
3.0 Products 

 
3.1 Materials 

 
3.1.1 All materials and equipment used in the project shall be undamaged and 

unused. 
3.1.2 All materials shall be manufactured by one of the acceptable manufacturers 

listed within these documents. 
3.1.3 Any proposed substitutions shall be submitted to, and approved by, the 

Owner prior to purchase or installation and shall meet or exceed the quality 
or functionality of the originally specified material or equipment.  
Contractor shall bear any additional costs incurred from accepted 
substitutes. 

3.1.4 Contractor shall install all materials in accordance with the manufacturer’s 
recommendations. 

3.1.5 Acceptable manufacturers include the following: 
3.1.5.1 Panduit 
3.1.5.2 Corning 
3.1.5.3 Belden 
3.1.5.4 Draka 
3.1.5.5 Systimax Solutions 
3.1.5.6 Clearfield 
3.1.5.7 Or Equal as approved by Owner 

 
4.0 Execution 

 
4.1 Training 

 
4.1.1 Contractor shall include in proposal provisions for instructing Owner on 

how to adjust, operate and maintain systems and equipment.  Provide not 
less than 4 hours training per system. 
 

4.2 Startup and Adjustment 
 

4.2.1 Test all system to ensure performance complies with specifications. 



4.2.2 Provide test reports to owner, paper and electronic, for review. 
4.2.3 Final acceptance of project will not be awarded until all discrepancies found 

during testing have been remedied. 
 
5.0 Fiber Optic Cable and Conduit System 

 
5.1 Outdoor Fiber Optic Cable: Corning xxxEU4-T4101D00 or equal. 
5.2 Indoor Fiber Optic Cable: Corning xxxEWP-T4101DA3 or equal. 
5.3 Ensure cable is backward compatible with legacy optical fiber. 
5.4 Fiber optic cables shall comply with the following standards: 

5.4.1 ITU-T Recommendations G.652 Tables A, B, C and D. 
5.4.2 IEC Specifications 60793-2-50 Type B1.3 
5.4.3 TIA/EIA 492-CAAB 
5.4.4 Telcordia Generic Requirements GR-20-Core 
5.4.5 ISO 11802 OS2 

 
5.5 Enclosures 

 
5.5.1 Provide Corning CCH-04U or equal where facilities require rack-mount 

enclosures.  Provide all pigtails, splice trays and inserts required. 
5.5.2 Provide Corning or equal where facilities require wall-mount enclosures.  

Provide all pigtails, splice trays and inserts as required. 
 

5.6 Underground Conduits and Pathways 
 
5.6.1 Provide Duraline Futurepath or equal.  Conduit shall be orange in color and 

include integrated tracer wire per industry standard. 
 

5.7 Vaults 
 
5.7.1 Provide Quazite PG Style stackable composite box with bolt on covers or 

equal.  Include standard label that includes “Telecommunications” text.  
Provide minimum 8” crushed rock below vault with mesh fabric top. 

5.7.2 Shall be considered equal as manufactured by Tunnel Mill. 
 

5.8 Connectors 
 
5.8.1 Use only SC Type Single mode duplex connectors, all connectors shall be 

fusion spliced pigtails. 
 

5.9 Splices 
 
5.9.1 Fusion splicing shall be the only acceptable method.  Enclose all splices in 

weatherproof cases. 
 

5.10 Terminations 
 
5.10.1 All fiber optics shall terminate using SC connectors in patch panels. 



5.10.2 All fiber optics extending more than 50’ inside buildings shall be fusion 
spliced to an indoor rated cable.  Utilize plenum cable in return air plenum 
ceilings. 
 

5.11 Identification 
 
5.11.1 Use adhesive vinyl wraparound tape markers, machine printed.  Comply 

with EIA/TIA Standards. 
5.11.2 Label cables within 4 inches of terminations and splices and anywhere it is 

accessible in pull boxes or enclosures. 
5.11.3 Create and post a cable schedule in each termination cabinet or rack. 
5.11.4 Nomenclature to comply with EIA/TIA requirements. 

 
5.12 Installation 

 
5.12.1 Examine all conduits and pathways before installing cable.  Remedy any 

unsatisfactory conditions before installing cable. 
5.12.2 Install interior cable at maximum lengths of 150 feet with two 90 degree 

bends maximum.  Install pull boxes as necessary. 
5.12.3 Utilize sweep elbows for conduit systems. 
5.12.4 Install fiber using accepted industry standard techniques. 
5.12.5 Do not exceed maximum bending radii. 
5.12.6 Do not damage cable fibers, jacket or shield. 
5.12.7 Do not exceed manufacturer’s recommended pulling tensions. 
5.12.8 Utilize pulling compound where necessary. 
5.12.9 Install interior cables as high as possible in ceiling or plenum spaces to 

avoid interference with other systems. 
5.12.10 Repair areas disturbed by earthwork. 
5.12.11 Minimize splices where possible. 
5.12.12 Test cables and connections in accordance with manufacturer’s   

recommendations.  Provide testing documentation to Owner. 
 

5.13 Testing 
 
5.13.1 Test each signal path for end-to-end performance for each end of every fiber 

installed. 
5.13.2 Provide to Owner reports indicating cable lengths, attenuation and near end 

cross talk. 
5.13.3 Provide OTDR documentation for each fiber. 
5.13.4 Loss for any fiber shall not exceed .02dB per splice. 

 
 

 
 
 
 
 
 

 



 
 

Exhibit A 
 
 
 
 
 
 
 

City of Fremont Department of Utilities 
Substation Fiber Ring Service Point 

Illustrations 
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Exhibit A.1 – General System Diagram 

 
Exhibit A.2 – Substation A/Lon D. Wright Power Plant II Location 

 
 
 
 
 
 
 
 



Exhibit A.3 – Substation B Location 

 
Exhibit A.4 – Substation C Location 

  



Exhibit A.5 – Substation D Location 

 
Exhibit A.6 – Substation E Location 

 
 
 
 
 
 
 
 



Exhibit A.7 – Substation F Location 

 
Exhibit A.8 – Substation G Location 

 



Exhibit A.9 – City of Fremont Department of Utilities Warehouse Location 

Exhibit A.10 – City of Fremont Municipal Building 

 
 
 
 
 
 
 
 
 



 
 

 
Exhibit B 

 
 
 
 
 
 

Additional City of Fremont and 
Department of Utilities Fiber Service 

Point Illustrations 
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Exhibit B.1 - General System Diagram 

 
Exhibit B.2 – Airport Location 

 



Exhibit B.3 – Christensen Field Location 

 
Exhibit B.4 – Fire Department Location 

 



Exhibit B.5 – City of Fremont Municipal Building Location 

 
Exhibit B.6 – Parks Maintenance Building Location 

 



Exhibit B.7 – Ronin Park Location 

 
Exhibit B.8 – Railroad Crossing 23rd St. & Airport Rd. Location 

 
 
 
 
 
 
 



Exhibit B.9 – Railroad Crossing Linden Ave. & and Airport Rd. Location 

 
Exhibit B.10 – Railroad Crossing N. Somers Ave. Location 

 



Exhibit B.11 – Railroad Crossing W. Military Ave. and Pierce St. Location 

 
Exhibit B.12 – City of Fremont Department of Utilities Warehouse Location 

 



Exhibit B.13 – City of Fremont Department of Utilities Water Treatment Plant 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Exhibit C 

 
 
 
 
 
 

Wastewater Treatment Plant to Remote 
Lift Station Agreement Illustrations 
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Exhibit C.1 – General System Design 

 
 
Exhibit C.2 – Wastewater Treatment Plant Location 

 



Exhibit C.3 – Remote Lift Station Location 

 
Exhibit C.4 – City of Fremont Department of Utilities Warehouse Location 

 
 
 
 
 
 



Exhibit C.5 – Owner Provided Conduit and Pullbox Construction Drawings (For Reference Only, 
Subject to Revision) (See proceeding pages). 
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